

## COMPARATIVE STATEMENT / BID EVALUATION REPORT

(WORK # 05)

<b>Name of Scheme:-</b>	CONSTRUCTION OF BRIDGES AT DIFFERENT LOCATION OF TALUKA SUJAWAL
-------------------------	---


NIT Referecne No. NO-PHE/TC/37/2025 DATED:- 05/02/2025	Bid Submission Date & Time 25/02/2025 (10:00 AM)	Bid Opening Date & Time:- 26/02/2025 (11:00 AM)


As per Bid Evaluation									As per Contract Provision / Technical Sanction					
Sr. No.	Name of Bidders	Amount of (CSI) BOQ	Amount of N.S.Items BOQ	Rate Quoted by Contractor (Above)	Amount of Rate Quoted by Contractor	Add Diff: Cost	SRB	Total Bid Value (3+4+6+7+8)	Amount of BOQ	Cost of Carriage	10 % Contractor Profit	Ceiling	SRB	Total (10 to 14)
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
1	M/S Habibullah Memon	11,559,065	-	18.70%	2,161,545	-	686,031	14,406,641	11,559,065	2,165,888	-	-	686,248	14,411,201
2	M/S Ghandra & Brothers	11,559,065	-	19.00%	2,196,222	-	687,764	14,443,052	11,559,065	2,165,883	-	-	686,248	14,411,201
Say														14,411,201


Estimate Sanctioned by the Superintending Engineer (Dev) Public Health Engg: Circle Hyderabad , amount sanctioned to Rs: - 9800903/-

There is 18.70% above the CSI (Except Non-Schedule Items) as such rate quoted by  
M/S Habibullah Memon Govt: Contractor -0.03 % below on the Technical Sanction & Found  
Lowest / Reasonable in the competition.

Schedule Item	11,559,065
Add: 18.70% Above	2,161,545
Non-Sch: Items	-
Diff: Cost of Material	-
Add: 5% S.R.B	686,031
<b>Total Tender Cost</b>	<b>14,406,641</b>
Estiamted Cost (-)	14,411,201
Difference	(4,560.34)
-4,560 x 100	-0.03 % Belo on Est.
<b>14,411,201</b>	

  
**(GHULAM MUHAMMAD CHANDIO)**  
 ASSISTANT ENGINEER  
 EDUCATION & WORKS SUB DIVISION SUJAWAL  
 REP. of DEPUTY COMMISSIONER  
 DISTRICT SUJAWAL (MEMBER)

  
**(KALEEM UR REHMAN)**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGG: SUB DIVN:I  
 SUJAWAL (MEMBER/SECRERATY)

  
**(NASEER AHMED JOCHIO)**  
 EXECUTIVE ENGINEER  
 PUBLIC HEALTH ENGG: DIVN:  
 SUJAWAL (CHAIRMAN)