

OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION SANGHAR

No. TC/G-55/EWD/SGR/ 564

/ of 2025 Sanghar , Dated :- 23.05.2025

PROCUREMENT COMMITTEE MEETING ON 23.05.2025 IN FAVOUR OF N.I.T

No.TC/G-55/EWD/SGR/ 471 / DATED :- 05 / 05 / 2025, THROUGH

SPPRA (PPMS) ID. T00671-24-0007 Dated: 07.05.2025

A Meeting of the procurement Committee was held in the office of Executive Engineer Education Works Division Sanghar under the chairman ship of Executive Engineer Education Works Division Sanghar.

The below mentioned members of Committee attended the meeting to discuss the bids invited for the procurement of the works vide Executive Engineer Education Works Division Sanghar's Letter No.TC/G-55/EWD/SGR/ 471 / Dated : 05.05.2025 and subsequently hoisted on the web site of Sindh Procurement Authority and information Technology Departement, Government of Sindh.

1 Engr. Muhammad Ramzan Buriro

Executive Engineer
Education Works Division
Sanghar.

Chairman



2 Syed Muhammad Ali Shah

Assistant Engineer
Education Works Sub Division
Sanghar.

Member



3 Shahid Ahmed

Assistant Engineer
Public Health Engineering Sub Division
Sanghar.

Member



During the course of meeting following discussion was made by the Committee

- (a) The Tenders received back on 23.05.2025@10.00 AM and were opened before the procurement Committee in presence of representatives participants.
- (b) The methods of bidding of documents observed as single stage one envelope.
- (c) The Tenders were opened on 23.05.2025 @ 11.00 AM before the procurement Committee, Detail are as under:-
 - 1 The Committee was informed that following bidders have been purchased bidding documents upto 23.05.2025 and responded bids for each on 23.05.2025 upto 11.00 AM in the Office of the Executive Engineer, Education Works Division Sanghar.
 - 2 During the opening of Tender received following status was found.

S.No.	Name of Work	Name of Firm / Bidder	No.of Bid Sold	No.of Bid responded	Ranking in Terms of Cost	Remarks
-------	--------------	-----------------------	----------------	---------------------	--------------------------	---------

1	Rehabilitation /Renovation of Children Park @ Housing Society near Bilal Masjid Sanghar	M/s. Sher Muhammad Mughal	01	01	1st	Lowest
		--			--	--
2	Construction of School Building @ GGLSS Berani Taluka Jam Nawaz Ali	M/s. Al Hussaini Construction Company	01	01	1st	Lowest
		--			--	--

S.No.	Name of Work	Name of Firm / Bidder	No.of Bid Sold	No.of Bid responded	Ranking in Terms of Cost	Remarks
3	Maintenance & Repair of GHS UC Gujri Taluka Sanghar	M/s. New Bukhari Builders & Developers	01	01	1st	Lowest
		--			--	--
4	Construction of compound wall graveyard Jhol near Railway Station Jhol Taluka Sinjhor	M/s. Muhammad Hanif Mughal	01	01	1st	Lowest
		--			--	--
5	Maintenance & repair of GPS, Majno Bhugti Taluka & District Sanghar	M/s. Kashish Construction Company.	01	01	1st	Lowest
		--			--	--
6	Maintenance & repair of GPS, Abdul Hadi Nazeer Marri Taluka Khipro Taluka & District Sangha	M/s. Naseer Transport & General Supplier	01	01	1st	Lowest
		--			--	--
7	Maintenance & repair of GGPS, Chak No.11 UC Khadwari Taluka & District Sanghar	M/s. Sanaullah	01	01	1st	Lowest
		--			--	--
8	Maintenance & repair of GPS, Ayoob Leghari UC Behram Barri Taluka & District Sanghar	M/s. New Bukhari Builders & Developers	01	01	1st	Lowest
		--			--	--
9	Maintenance & repair of GGPS, Ahmed Khan Narejo UC Bobi Taluka & District Sanghar	M/s. New Bukhari Builders & Developers	01	01	1st	Lowest
		--			--	--
10	Maintenance & repair of GGPS, Bangal Marri UC Syed Saman Shah Taluka Khipro	M/s. Naseer Transport & General Supplier	01	01	1st	Lowest
		--			--	--
11	Maintenance & repair of GPS, Ghazi Khan Shar UC Pir Kihore Taluka & District Sanghar	M/s. Barocho	01	01	1st	Lowest
		--			--	--
12	Maintenance & repair of GPS, Sindhi Jhol Taluka Sinjhior	M/s. Munawar Ali Khaskheli	01	01	1st	Lowest
		--			--	--
13	Construction of brick pavement @ village Jeendo Dars of UC Bilawal Hingorjo Taluka Khipro	M/s. Naseer Transport & General Supplier	01	01	1st	Lowest
		--			--	--
14	Construction of Brick Pavement@(1) village Mohbbat Mari,(2)Village Teelo Mari,(3) Village Ali Dost Mari,(4)Village Rugho Mari,(5)Village Hot Mari,(6)Village Bulu Chanihoon,(7)Village Nobat Khan Mari,(8) Village Syed Rafique Shah,(9)Village Sadm Abad,(10)Village Jamaluddin Hingorjo(Meghwar Para Satram) of Union Council Roonjho Taluka Khipro	M/s. Al Hussaini Construction Company	01	01	1st	Lowest
		--			--	--

S.No.	Name of Work	Name of Firm / Bidder	No.of Bid Sold	No.of Bid responded	Ranking in Terms of Cost	Remarks
15	Construction of Brick pavement@ (1)Village Allah Bachayo Kumbhar,(2)Village Ghalib Dars (Jamal Kumbhar paro),(3)Village M.Usman Junijo(Liyari),(4)Village Nale Mitho Bheel of Union Council Qazi Faiz Muhammad Rajar Taluka Khipro	M/s. Naseer Transport & General Supplier	01	01	1st	Lowest
		--			--	--
16	Construction of Brick pavement@ (1) Village Ghulam Hyder Wassan,(2)Village Noor Muhammad Kumbhar,(3)Village Palyo Shar,(4)Village Gul Hassan Khaskheli,(5)Village Qaim Din Shar,(6)Village Nabi Bux Khaskheli,of Union Council Loon Khan Taluka Khipro	M/s. New Bukhari Builders & Developers	01	01	1st	Lowest
		--			--	--
17	Construction of Brick pavement@ (1)Village Hadi Bux Khaskheli,(2)Village Hot Khan Bhanbhro,(3)Village Abdul Rasheed Sangrasi,(4)Village Sain Bux Leghari,(5)Village Allahuddin Shar of Union Council Loon Khan Taluka Khipro	M/s. Al Mursalein Engineering & Construction Company	01	01	1st	Lowest
		--			--	--
18	Construction of Brick pavement@ (1)village Ghulam Muhammad Khaskheli,(2)Village Muhammad Amin Leghari,(3)Village Haji Muhammad Leghari,(4)Village Haji Hassan Leghari,(5)Village M,Moosa Laghari,(6)Village Ilyas Leghari,of Union Council Khor Taluka Khipro (01)	M/s. Al Mursalein Engineering & Construction Company	01	01	1st	Lowest
		--			--	--
19	Construction of Brick pavement@ (1)village Dr,Bahadur Leghari,(2)Village Mitho Leghari,(3)Village Hakeem Shar,(4)Village Mir Hassan Shar,(5)Village Lal Muhammad Khaskheli, of Union Council Khor Taluka Khipro (02)	M/s. Naseer Transport & General Supplier	01	01	1st	Lowest
		--			--	--
20	Construction of Brick Pavement@ (1)Village Haji Ali Hassan Mari Bijrani,(2)Village Sharaf Din Palhi,(3)Village Ali Khan Shar,(4)Village Mitho Khaskheli,(5)Village Haji Jado Shar,(6)Village Bachal Bheel,(7)Village Luqman Arhoto,(8) Village Essa Khan Nohri,(9)Village Morho Kohli of Union Council Khahi Taluka Khipro	M/s. Al Hussaini Construction Company	01	01	1st	Lowest
		--			--	--
21	Construction of Brick pavement@ (1) village Muhammad Chanihoon,(2)Village Sirotan Jo Daro,(3)Village Dagoo,(4) Village Wanihyoon Daro,(5)Village Mao(Mangle Singh), of Union Council Kamil Hingoro Taluka Khipro	M/s. Naseer Transport & General Supplier	01	01	1st	Lowest
		--			--	--
22	Construction of Brick pavement@ (1)Village Sadiq Shar,(2)Village Hussain Shar,(3)Village Jam Dars,(4)Village Dhilyar Meghwar Paro,(5)Village Waris Mallah,(6)Village Bahar Ali Hingorjo,(7) Village Rafique Shar,(8)Village Began Hingorjo,of Union Council Hathungo Taluka Khipro (01)	M/s. Al Hussaini Construction Company	01	01	1st	Lowest
		--			--	--
23	Construction of Brick pavement@ (1)Village Abdul Kareem Gajoo,(2)Village Khan GajooBakhreji,(3)Village Wali Muhammad Gajoo,(4)Village Nawab Samejo,(5)Village Jara Water(Haji Hameed Chanihoon),(6)Village Gul Bahar Bozdar,(7)Village Solangi,of Union Council Hathungo Taluka Khipro (02)	M/s. Al Hussaini Construction Company	01	01	1st	Lowest
		--			--	--

S.No.	Name of Work	Name of Firm / Bidder	No.of Bid Sold	No.of Bid responded	Ranking in Terms of Cost	Remarks
24	Construction of Brick pavement@ (1)village Meehoon Thebo,(2)Village Rab Dino Mallah,(3)Village Fazul Muhammad Punjabi,(4)Village Habib Shah,(5) Village Bahadur Samejo,(6) Village Gahno Khan Mari,of Union Council Hamzo Dars Taluka Khipro	M/s. Al Hussaini Construction Company	01	01	1st	Lowest
		--			--	--
25	Construction of Brick pavement@(1) village Din Muhammad Halepoto,(2)Village Wahid Din Thebo(Khamiso Bheel Paro),(3)Village Qabil Halepoto,(4) Village Haji Yaqoob Thebo,(5)Village Timoon Shar, of Union Council Hamzo Dars Taluka Khipro (02)	M/s. Raza Muhammad	01	01	1st	Lowest
		--			--	--
26	Construction of Brick pavement@ (1)Village Rahim Dino Gajoo,(2)Village Haji Sulman Hingorjo,(3)Village Dars Tharo,(4)Village Sujawal Dars,(5)Village Allahdad Bhanbhro,(6)Village Kaalu Bhanbhro,(7)Village Ghazi Bhanbhro,of Union Council Bhopi Taluka Khipro (01)	M/s. Al Hussaini Construction Company	01	01	1st	Lowest
		--			--	--
27	Constructn of Brick pavement@ (1)Village Bhai Khan Hingorjo (Gajoo& Khkli Paro),(2)Village Noor Muhammad Gajoo,(3) Village Rupo Kholi Belo(Forest),(4) Village Annu Oad Belo (Forest), (5) Village Dulo Hingorjo(Kholi/Bhanbhra/Dars/Gajoo),(6)Village Sulman Hingorjo(Kholi Para),(7) Village Master Khan Hingorjo,of Union Council Bhopi Taluka Khipro (02)	M/s. Al Hussaini Construction Company	01	01	1st	Lowest
		--			--	--
28	Construction of Brick Pavement@(1) Village Muhammad Khan Samoon Deh Kunri ,(2)Village Haji Badal Samoon Deh Kunri,(3) Village Master Abdul Latif Mari,(4)Village Kamred Iqbal Mari Deh Ding,(5)Village Ali Akbar Mari Deh Ding,(6)Village SiddiqueAayo Mari Deh Ding,(7)Village Master Abdul Rehman Mari Deh Ding,(8) Village Eedoo Mari Deh Ding,(9)Village Moli Sattar Mari Deh Ding ,(10)Village Ustad Achar Mari Deh Ding of Union Council Bhatt Bhatti Taluka Khipro	M/s. Al Hussaini Construction Company	01	01	1st	Lowest
		--			--	--
29	Construction of Brick Pavement@ (1)Village Bahadur Mari Deh Ding,(2) Village Hadi Samoon Deh Ding, (3)Village Ustad Muhabat Mari Deh Ding,(4)Village Ustad Majeed Mari Deh Ding,(5)Village Shahid & Mir Aalam Mari Deh Karooli,(6)Village Ali Muhammad Solangi Deh karooli,(7)Village Ayoob Mari Deh Karooli,(8) Village Amanullah Samoon Deh Bhatt Bhatti,(9)Village Faiz Muhammad Mari Deh Bhatt Bhatti, of Union Council Bhatt Bhatti Taluka Khipro	M/s. Al Hussaini Construction Company	01	01	1st	Lowest
		--			--	--
30	Construction of Brick Pavement@ (1)Village Bhatt Bhatti,(2)Village Jameel Mari Deh Chanesri, (3)Village Mir Hassan Pali Deh Chanesri,(4)Village Khair Muhammad Gajoo Deh Chanesri,(5)Village Khuda Bux Mari Deh Dakhna,(6)Village Muhib Solangi Deh Sigh,(7)Village Dado Adam Dars Deh Sigh,(8) Village Rasool Bux Samoon Deh Sigh,(9)Village Shahan Khan Mari Deh Jumma, of Union Council Bhatt Bhatti Taluka Khipro (03)	M/s. Al Hussaini Construction Company	01	01	1st	Lowest
		--			--	--

S.No.	Name of Work	Name of Firm / Bidder	No. of Bid Sold	No. of Bid responded	Ranking in Terms of Cost	Remarks
31	Construction of Brick pavement@ Village Khalid Mari, of Union Council Saman Shah Taluka Khipro	M/s. Raza Muhammad	01	01	1st	Lowest
		--			--	--
32	Maintenance & Repair @ GPS, Qazi Jan Muhammad UC Bobi Taluka Sinjhoru	M/s. New Bukhari Builders & Developers	01	01	1st	Lowest
		--			--	--


- 3 The Committee thoroughly scrutinized each case / tender document by comparing earthematically and finanancialy with sanctioned estimates / bills of quantities and criteria for eligiblity and minimum qualification as per bidding documents.

4 **RECOMMENDATION**

After due deliberation / scrutiny of each tender document by the committee, it was recmmended that lowest evaluated responsive bidder may be awarded the respective tender.

5 **DECISION**

In view of Para No.04 of this report it is decided that tenders are being awarded to above mentioned lowest responsive bidders accordingly.


(Shahid Ahmed)
Assistant Engineer
Public Health Engineering Sub Division
Sanghar
Member Procurement Committee


(Syed Muhammad Ali Shah)
Assistant Engineer
Education Works Sub Division
Sanghar.
Member Procurement Committee


(Engr. Muhammad Ramzan Buriro)
Executive Engineer
Education Works Division
Sanghar
Chairman Procurement Committee