NAME OF WORK stimate Sanctioned by the Executive Engineer, Buildings Division (W&S) Hyderabad ender invited vide letter No. TC/G-55/ 207, Dated 02-05-2023 IMPROVEMENT OF CC PAVING BLOCKS / STREETS AT VARIOUS PLACES OF TALUKA CITY LATIFABAD (PS-64) DISTRICT HYDERABAD COMPRATIVE STATEMENT Date of opening of Financial Bid. 02-05-2023, 03:00 P.M.

Dated of issue of Tenders: 22-05-2023, 1:00 P.M.

S.No	S.No As per Sanctioned Estimate										
	Description of items.	Amount	Rat	ç Q	loted by the	Rate Quoted by the Bidders/Contractors	5	2			
			M/S: Moraash Constt. (SMC-	00	nstt: (SMC-	M/S: Al-Waheed & Brothers	60 6	Brother		I	
_			Priv	Private Ltd.)	Id.)		]				
-	Part "A" Sch: Items	1378245			1378245			1378245	,		
	Amount of Premium 10% Above	78014	19.60% above	+	270136	20% above	+	275649	'	+	,
7	Amount of Premium 15% Above	0		$\neg$							
$\neg$	Amount of Premium 05% Above	0							,		
$\neg$	Cartage	129552							1		
_	Def: cost of Cement	182000		_	182000			182000	1		1
_	Def: cost of Steel	0			0			0	-		1
_	Def: cost of Crushed	39434		-	39434			39434	1		ı
_	Def: cost of Stone Ballast	75617		-	75617		-	75617	1		1
	Def: cost Hill Sand	22323		_	22323			22323	1	Г	1
	Def: cost of Bricks	0		_	0		-	0	1	Г	ı
	Def: cost of Wood	0		L	0		H	0	1	Г	1
	Total Part-"A"	A" 1905185	35		1903184		_	1973268	1		ı

The Rate Quoted by M/S: Moraash Constt: (SMC-Private Ltd.) Government Contractor, Cost of Civil Work Schedule Items @ Part "A" @ 19.60% above on Schedule Rate G. Total Rs: 1903184/- found lowest, hence regimmended for favour of necessary approval EDUCATION WORKS CITY: ASSISTANT ENGINEER MEMBER BUILDINGS (W&S) HYDERABAD ELECTRICAL SUB-DIVISION ASSIST OF ENGINEER BUILDINGS DIVISION (W&S) **EXECUTIVE ENGINEER** CHAIRMAN

HYDERABAD