

COMPARATIVE STATEMENT / BID EVALUATION REPORT

(WORK # 09)

Name of Scheme:-

CONSTRUCTION OF C.C PAVEMENT BLOCK AT VILLAGE KATIYAAR AND MEMON VILLAGE TALUKA JATI

NIT Reference No. NO.PHE/TC/202/2025 DATED:-
22.04.2025

Bid Submission Date & Time 12/05/2025 (09:00 AM)

Bid Opening Date & Time:- 12/05/2025 (11:00 AM)

As per Bid Evaluation										As per Contract Provision / Technical Sanction				
Sr. No.	Name of Bidders	Amount of (CS) BOQ	Amount of N.S Items BOQ	Rate Quoted by Contractor (Above)	Amount of Rate Quoted by Contractor	Add Diff: Cost	SRB	Total Bid Value (3+4+6+7+8)	Amount of BOQ	Cost of Carriage	Difference Cost of Material	Ceiling on Estimate	SRB	Total (10 to 14)
1	M/S Javed Hussain Chach	7,732,293	-	20.77%	1,605,997	-	466,915	9,805,205	7,732,293	1,610,968	-	-	467,163	9,810,424

Estimate Sanctioned by the Executive Engineer (Dev) Public Health Engg: Division Sujawal, amount sanctioned to Rs:- 98,10,424/-

There is 20.77% above the CSI (Except Non-Schedule Items) as such rate quoted by M/S Javed Hussain Shaikh Govt. Contractor -0.05 % below on the Technical Sanction & Found Lowest & Reasonable in the competition.

Schedule Item	7,732,293
Add: 20.77% Above	1,605,997
Non-Sch. Items	-
Diff: Cost of Material	-
Add: 5% S.R.B	466,915
Total Tender Cost	9,805,205
Estimated Cost (-)	9,810,424
Difference	(5,219.23)
-5,219 x 100	-0.05 % Below on
9,810,424	

(IGHULAM MUHAMMAD CHANDIO)
ASSISTANT ENGINEER
EDUCATION & WORKS SUB DIVISION SUJAWAL
REP. of DEPUTY COMMISSIONER
DISTRICT SUJAWAL (MEMBER)

(KALEEM UR REHMAN)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGG. SUB DIVN. I
SUJAWAL (MEMBER/SECRETARY)

(MASEER AHMED JOKHI)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGG. DIVN.
SUJAWAL (CHAIRMAN)