

COMPARATIVE STATEMENT / BID EVALUATION REPORT

/RK # 11)

Scheme:- CONSTRUCTION OF RCC NALA & C.C. PAYER BLOCK FLOORING INCLUDING SURFACE DRAINS AT HAQUE ABAD COLONY FROM QASIM PUMP TO 3-R DRRAIN NALA TALUKA SUJAWAL

Recd No. NO-PHETC/2025 DATED:- Bid Submission Date & Time 12/05/2025 (09:00 AM)

Bid Opening Date & Time:- 12/05/2025 (11:00 AM)

As per Bid Evaluation										As per Contract Provision / Technical Sanction				
Sr. No.	Name of Bidders	Amount of (CSI) BOQ	Amount of N.S. Items BOQ	Rate Quoted by Contractor (Above)	Amount of Rate Quoted by Contractor	Add Diff: Cost	SRB	Total Bid Value (3+4+6+7+8)	Amount of BOQ	Cost of Carriage	Difference Cost of Material	Ceiling on Estimate	SRB	Total (10 to 14)
1	MS Javed Hussain Shaikh	34,426,664	-	8.35%	2,874,626	-	1,865,065	39,166,355	34,426,664	2,883,780	-	-	1,865,522	39,175,966
2	MS Amanullah & CO	34,426,664	-	8.40%	2,891,840	-	1,865,925	39,184,429	34,426,664	2,883,780	-	-	1,865,522	39,175,966

Estimate Sanctioned by the Superintending Engineer (Dev) Public Health Engg: Circle Hyderabad, amount sanctioned to Rs. - 3,91,75,966/-

There is 8.35% above the CSI (Except Non-Schedule Items) as such rate quoted by MS Javed Hussain Shaikh Govt Contractor -0.02 % below on the Technical Sanction & Found Lowest / Reasonable in the competition.

Schedule Item	34,426,664
Add: 8.35% Above	2,874,626
Non-Sch: Items	-
Diff: Cost of Material	-
Add: 5% S.R.B	1,865,065
Total Tender Cost	39,166,355
Estimated Cost (-)	39,175,966
Difference	(9,611.03)
-9,611 x 100	-0.02 % Below on Est.
39,175,966	

(GHULAM HADHMAD CHANDIO)
ASSISTANT ENGINEER
EDUCATION & WORKS SUB DIVISION SUJAWAL
REP. of DEPUTY COMMISSIONER
DISTRICT SUJAWAL (MEMBER)

(KALEEM UR REHMAN)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB DIVISION SUJAWAL (MEMBER/SECRETARY)

(NASEER AHMED JOKHIO)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGG: DIVN: SUJAWAL (CHAIRMAN)