

COMPARATIVE STATEMENT / BID EVALUATION REPORT

(WORK # 06)

Name of Scheme:-	CONSTRUCTION OF PAVER BLOCK FLOORING AT SUJAWAL CITY DISTRICT SUJAWAL
------------------	---

NIT Reference No. NO:PHE/TC/37/2025 DATED:- 05/02/2025	Bid Submission Date & Time 25/02/2025 (10:00 AM)	Bid Opening Date & Time:- 26/02/2025 (11:00 AM)

As per Bid Evaluation									As per Contract Provision / Technical Sanction					
Sr. No.	Name of Bidders	Amount of (CSI) BOQ	Amount of N.S. Items BOQ	Rate Quoted by Contractor (Above)	Amount of Rate Quoted by Contractor	Add Diff: Cost	SRB	Total Bid Value (3+4+6+7+8)	Amount of BOQ	Cost of Carriage	10 % Contractor Profit	Ceiling	SRB	Total (10 to 14)
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
1	M/S Ghandra & Brothers	8,708,207	-	7.15%	622,637	-	466,542	9,797,386	8,708,207	625,986	-	-	466,710	9,800,903

Estimate Sanctioned by the Executive Engineer (Dev) Public Health Engg: Division Sujawal , amount sanctioned to Rs: - 9800903/-

There is 7.15% above the CSI (Except Non-Schedule Items) as such rate quoted by M/S Ghandra & Brothers Govt: Contractor -0.04 % below on the Technical Sanction & Found Lowest / Reasonable in the competition.

Say	9,800,903
Schedule Item	8,708,207
Add: 7.15% Above	622,637
Non-Sch: Items	-
Diff: Cost of Material	-
Add: 5% S.R.B	466,542
Total Tender Cost	9,797,386
Estimated Cost (-)	9,800,903
Difference	(3,517.01)
-3,517 x 100	-0.04 % Below Est.
9,800,903	

(GHULAM MUHAMMAD CHANDIO)
ASSISTANT ENGINEER
EDUCATION & WORKS SUB DIVISION SUJAWAL
REP: of DEPUTY COMMISSIONER
DISTRICT SUJAWAL (MEMBER)

(KALEEM UR REHMAN)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB DIVN: I
SUJAWAL (MEMBER/SECRETARY)

(NASEER AHMED JOKHIO)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGG: DIVN:
SUJAWAL (CHAIRMAN)