

COMPARATIVE STATEMENT / BID EVALUATION REPORT

(WORK # 06)

Name of Scheme:-

CONSTRUCTION OF C.C. PAVEMENT BLOCK AT VILLAGE PORHO KHASHKHELL, MUHAMMAD RAHIM KHASHKHELL, KHAN SOOMRO TALUKA SUJAWAL

Reference No. NO-PHET/2022/2023 DATED:-

Bid Submission Date & Time 12/05/2023 (09:00 AM)

Bid Opening Date & Time:- 12/05/2023 (11:00 AM)

As per Bid Evaluation

Sr. No.	Name of Bidders	Amount of (CS) BOQ	Amount of N.S Items BOQ	Rate Quoted by Contractor (Above)	Amount of Rate Quoted by Contractor	Add Diff: Cost	SRB	Total Bid Value (3+4+6+7+8)	Amount of BOQ	Cost of Carriage	Difference Cost of Material	Ceiling on Estimate	SRB	Total (10 to 14)
1	M/S Habibullah Memon Govt Contractor	16,323,469	-	14.25%	2,326,094	-	932,478	19,582,041	16,323,469	2,340,293	-	-	933,188	19,596,950
2	M/S Shafi Muhammad & CO	16,323,469	-	14.33%	2,339,153	-	933,131	19,595,753	16,323,469	2,340,293	-	-	933,188	19,596,950

As per Contract Provision / Technical Sanction

Estimate Sanctioned by the Superintending Engineer (Dev) Public Health Engg: Circle Hyderabad, amount sanctioned to Rs:- 1,95,96,950/-

There is 14.25% above the CSI (Except Non-Schedule Items) as such rate quoted by Contractor
Govt Contractor -0.08 % below on the Technical Sanction & Found Lower / Reasonable in the competition.

Schedule Item	16,323,469
Add: 14.25% Above	2,326,094
Non-Sch. Items	-
Diff: Cost of Material	-
Add: 5% S.R.B	932,478
Total Tender Cost	19,582,041
Estimated Cost (-)	19,596,950
Difference	(14,908.50)
-14,909 x 100	-0.08 % Below
19,596,950	Est.

(GHULAM MUHAMMAD GHANDIO)
ASSISTANT ENGINEER
EDUCATION & WORKS SUB DIVISION SUJAWAL
REP. of DEPUTY COMMISSIONER
DISTRICT SUJAWAL (MEMBER)

(KALEEM UR REHMAN)
ASSISTANT ENGINEER
PUBLIC HEALTH ENG. SUB DIVISION
SUJAWAL (MEMBER/SECRETARY)

(NASEER AHMED JOKHIO)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENG. DIVISION
SUJAWAL (CHAIRMAN)