

COMPARATIVE STATEMENT / BID EVALUATION REPORT

(WORK # 10)

Name of Scheme:- PROVISION OF PAVER BLOCK TO VILLAGE GR SOHO VIA VILLAGE RAMOON SOHO PROVISION OF PAVER BLOCK TO YAQOOB JAT ROAD AND OTHER NEARBY.

NIT Referecne No. NO:PHE/TC/37/2025 DATED:- 05/02/2025	Bid Submission Date & Time 25/02/2025 (10:00 AM)	Bid Opening Date & Time:- 26/02/2025 (11:00 AM)

As per Bid Evaluation									As per Contract Provision / Technical Sanction					
Sr. No.	Name of Bidders	Amount of(CSI) BOQ	Amount of N.S.Items BOQ	Rate Quoted by Contractor (Above)	Amount of Rate Quoted by Contractor	Add Diff: Cost	SRB	Total Bid Value (3+4+6+7+8)	Amount of BOQ	Cost of Carriage	Difference Cost of Material	Ceiling on Estimate	SRB	Total (10 to 14)
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
1	M/S Amanullah & CO.	31,114,209	-	20.00%	6,222,842	-	1,866,853	39,203,904	31,114,209	6,260,814	-	-	1,868,751	39,243,774
2	M/S Pak Developer Co.	31,114,209	-	20.50%	6,378,413	-	1,874,631	39,367,253	31,114,209	6,260,814	-	-	1,868,751	39,243,774

Estimate Sanctioned by the Superintending Engineer (Dev) Public Health Engg: Circle Hyderabad , amount sanctioned to Rs: - 3,92,43,774/-

There is 20.00% above the CSI (Except Non-Schedule Items) as such rate quoted by M/S Amanullah & CO. Govt: Contractor -0.10 % below on the Technical Sanction & Found Lowest / Reasonable in the competition.

Say	39,243,774
Schedule Item	31,114,209
Add: 20.00% Above	6,222,842
Non-Sch: Items	-
Diff: Cost of Material	-
Add: 5% S.R.B	1,866,853
Total Tender Cost	39,203,904
Estiamted Cost (-)	39,243,774
Difference	(39,870.20)
-39,870 x 100	-0.10 % Belo on Est.
39,243,774	

(GHULAM MUHAMMAD CHANDIO)
ASSISTANT ENGINEER
EDUCATION & WORKS SUB DIVISION SUJAWAL
REP: of DEPUTY COMMISSIONER
DISTRICT SUJAWAL (MEMBER)

(KALEEM UR REHMAN)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB DIVN:I
SUJAWAL (MEMBER/SECRERATY)

(NASEER AHMED JOKHIO)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGG: DIVN:
SUJAWAL (CHAIRMAN)