

02  
**BID EVALUATION REPORT**

**OFFICE OF THE EXECUTIVE ENGINEER**

**LOCAL GOVERNMENT PROJECT GOVERNMENT OF SINDH,**

**HYDERABAD.**

**NIT NO. XEN/G-55/LGP/GOS/ 781 /2022, dated: 13-10-2022**

**CONSTRUCTION / REHABILITATION OF VARIOUS ROADS OF  
DISTRICT SUKKUR I/C CULVERTS, PAVER BLOCKS, C.C. DRAIN  
AND BOUNDARY WALL.**

**SINGLE STAGE ONE ENVELOPE PROCEDURE**

**SPPRA NIT ID.**

**Leading News Papers (English, Urdu & Sindhi Language)**

**03**

**03**

**NOT APPLICABLE (provide details in separate form)**

**NOT APPLICABLE**

**00**

**03-11-2022**

Name of Procuring Agency:

Tender Reference No:

Tender Description/Name of Work/Item:

Method of Procurement:

Tender Published:

Electronic Media:

Total Bid Documents Sold:

Total Bid Received:

Technical Bid Opening Date: (if applicable)


No. of Bid Technically Qualified (if applicable):

Bid(s) Rejected:


Financial Bid Opening Date:

Bid Evaluation Report:-

Sr. No	Name of Firm or Bidder	Cost Offered by the Bidder	Ranking in Terms of Cost	Comparison with Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	M/s Naseem Ahmed	293299138	Lowest	Saving Rs.6629512	Being lowest quoted by the contractor hence accepted	Recommended for award of Contract
2	M/s Adeel Ahmed Construction Company	294028685	High	Excess Rs.5899965	The high rates quoted by contractor were rejected	Rejected
3	M/s Bhambhro Construction Company	302799980	Higher	Excess Rs.2871330	The higher rates quoted by contractor were rejected	Rejected

  
**Muhammad Ali Soomro**  
Assistant Engineer  
Highway Division Hyd  
(Member)

  
**Saleem Majid Baloch**  
Deputy Director Design (W&S)  
Department, Karachi  
(Member)

  
**Abdul Mutalib Mannan**  
Executive Engineer  
Local Government Project  
Hyd (Member)

  
**Abdul Razzak Memon**  
Superintending Engineer  
Local Government Project  
Hyd (Member)

  
**Abdul Ghani Shaikh**  
Project Director  
Local Government Project  
Hyd (Chairman)

02  
**MINUTES OF MEETING**

**Method of Procurement**

**Single Stage One Envelope**


A meeting of the Procurement Committee of this department was held on 03-11-2022 for opening the bids received in respect of NIT No: XEN/G-55/LGP/GOS/781/2022, dated:13-10-2022, regarding various schemes as mentioned in quoted NIT till deadline of submission. The tenders were opened in the presence of Procurement Committee & Bidders. The meeting attended by the following members of the procurement committee, (attendance of bidder is attached).

Sr. No	Name of Designation	Responsibility			
1	Project Director Local Government Project, Hyderabad	Chairman of Procurement Committee			
2	Superintending Engineer Local Government Project, Hyderabad	Member of Procurement Committee			
3	Executive Engineer (Concerned) Local Government Project, Hyderabad	Member of Procurement Committee			
4	Deputy Director Design (Work & Services) Department.	Member of Procurement Committee			
5	Assistant Engineer Highway Division Hyderabad.	Member of Procurement Committee			
02	<b>CONSTRUCTION / REHABILITATION OF VARIOUS ROADS OF DISTRICT SUKKUR I/C CULVERTS, PAVER BLOCKS, C.C. DRAIN AND BOUNDARY WALL.</b>				
Sr.No.	Name of Firm/Contractor	Est:Cost	Offered Rate	Ranking	Remarks
1	M/s Naseem Ahmed	293299138	293299138	Lowest	Recommended for award of Contract
2	M/s Adeel Ahmed Construction Company		294028685	High	Not recommended due to high rate
3	M/s Bhambhro Construction Company		302799980	Higher	Not recommended due to higher rate


The procurement committee examined all the bids as per the Qualification / Eligibility criteria provided in the bidding documents, arithmetical checked, and verify the documents and bid security submitted by the bidders. In the light of above the Bid Evolution Report duly signed by the procurement committee attached and submitted for hoisting. The meeting ended with the vote of thanks to end from the chair.

  
**Muhammad Ali Soomro**  
Assistant Engineer  
Highway Division Hyd  
(Member)

  
**Saleem Majid Baloch**  
Deputy Director Design (W&S)  
Department, Karachi  
(Member)

  
**Abdul Mutalib Mannan**  
Executive Engineer  
Local Government Project  
Hyd (Member)

  
**Abdul Razzak Memon**  
Superintending Engineer  
Local Government Project  
Hyd (Member)

  
**Abdul Ghani Shaikh**  
Project Director  
Local Government Project  
Hyd (Chairman)

## FINANCIAL REVIEW AND COMPARATIVE STATEMENT

Date of Issue: 02-11-2022

Date of Opening: 03-11-2022 SPPRA ID.

NIT No. XEN/G-55/LGP/GOS/781/2022, dt:13-10-2022  
 NAME OF SCHEME: CONSTRUCTION / REHABILITATION OF VARIOUS ROADS OF DISTRICT SUKKUR I/C CULVERTS, PAVEN BLOCKS, C.C. DRAIN AND  
 BOUNDARY WALL.

Sr. No	Description	Estimated Cost	M/s Naseem Ahmed Shah		M/s Adeel Ahmed Construction Company		M/s Bhambhro Construction Company	
			Rate	Amount	Rate	Amount	Rate	Amount
	<b>Part "A" Construction of Road</b>							
1	Amount of Schedule-B	12610350		12610350		12610350		12610350
2	Add: 12% Above	1513242	11.89%Above	1499371	15%Above	1891553	19.15%Above	2414882
3	Add: diff. Cost of Bricks 43508 @ Rs.2700/- per 1000	117472		117472		117472		117472
4	Add. Bitumen Cost 28.26 Tons @ Rs.83426/- per ton	2357619		2357619		2357619		2357619
	<b>TOTAL</b>	<b>16598683</b>		<b>16584811</b>		<b>16976993</b>		<b>17500322</b>
	<b>Part "B" Impr./Recondr: of Road</b>							
1	Amount of Schedule-B	6385178		6385178		6385178		6385178
2	Add: 18% Above	1149332	17.93%Above	1144862	23.59%Above	1506263	27.95%Above	1784657
3	Add: diff. Cost of Bricks 29912 @ Rs.2700/- per 1000	80762		80762		80762		80762
4	Add. Bitumen Cost 19.43 Tons @ Rs.83426/- per ton	1620967		1620967		1620967		1620967
	<b>TOTAL</b>	<b>9236238</b>		<b>9231770</b>		<b>9593171</b>		<b>9871565</b>
	<b>Part "C" Paver Block</b>							
1	Amount of Schedule-B except item No.1, 5, 6	11036493		11036493		11036493		11036493
2	Add: Cartage of Material	1967743						
3	Add: 10% Above except item No. 1, 5, 6	1103649	27.35%Above	3018481	32%Above	3531678	34.79%Above	3839596
4	Amount of Schedule-B of Item 1	933379						
5	At Par		At Par	933379	At Par	933379	At Par	933379

Sr. No	Description	Estimated Cost	M/s Naseem Ahmed Shah Rate	Amount	M/s Adeel Ahmed Construction Company Rate	Amount	M/s Bhambhro Construction Company Rate	Amount
6	Amount of Schedule-B of item 5	128851650		128851650		128851650		128851650
7	Add: 5% Above on item No. 5	6442583	4.95%Above	6378157	7%Above	9019616	10%Above	12885165
8	Amount of Schedule-B of item 6	15749591						
9	At Par		At Par	15749591	At Par	15749591	At Par	15749591
10	Add: diff: Cost of Cement: 8995 Nos. Bags @ Rs.310 P.Bag	2788450		2788450		2788450		2788450
	<b>TOTAL</b>	<b>168873538</b>		<b>168756201</b>		<b>171910857</b>		<b>176084324</b>
	<b>Part "D" Drainage</b>							
1	Amount of Schedule-B	48796697		48796697		48796697		48796697
2	Add: Cartage of Material	7835414						
3	Add: 10% Above	4879670	25.94%Above	12657863	18%Above	8783405	24.67%Above	12038145
4	Add: diff: Cost of Steel 55.634 Tons @ Rs.104000/- per Tons	5785936		5785936		5785936		5785936
5	Add: diff: Cost of Cement: 7195 Nos. Bags @ Rs.310 P.Bag	2230450		2230450		2230450		2230450
	<b>TOTAL</b>	<b>69528167</b>		<b>69470946</b>		<b>65596488</b>		<b>68851228</b>
	<b>Part "E" Boundary Wall</b>							
1	Amount of Schedule-B	10194603		10194603		10194603		10194603
2	Add: Cartage of Material	876425						
3	Add: 10% Above	1019460	18.25%Above	1860515	25%Above	2548651	30.25%Above	3083867
4	Add: diff: Cost of Steel 9.454 Tons @ Rs.104000/- per Tons	983216		983216		983216		983216
5	Add: diff: Cost of Cement: 2787 Nos. Bags @ Rs.310 P.Bag	863970		863970		863970		863970
6	Add: diff: Cost of Bricks 292275 @ Rs.2700/- per 1000	789143		789143		789143		789143
	<b>TOTAL</b>	<b>14726817</b>		<b>14691447</b>		<b>15379583</b>		<b>15914799</b>






Sr. No	Description	Estimated Cost	M/s Naseem Ahmed Shah		M/s Adeel Ahmed Construction Company		M/s Bhambhro Construction Company	
			Rate	Amount	Rate	Amount	Rate	Amount
<b>Part "F" 3' Span Culvert</b>								
1	Amount of Schedule-B	172229		172229		172229		172229
2	Add: Cartage of Material	21911						
3	Add: 10% Above	17223	22%Above	37890	26.43%Above	45520	30%Above	51669
4	Add: diff: Cost of Steel 0.341 Tons @ Rs.104000/- per Tons	35464		35464		35464		35464
5	Add: diff: Cost of Cement: 74 Nos. Bags @ Rs.310 P.Bag	22940		22940		22940		22940
6	Add: diff: Cost of Bricks 4860 @ Rs.2700/- per 1000	13122		13122		13122		13122
	<b>TOTAL</b>	<b>282889</b>		<b>281645</b>		<b>289275</b>		<b>295424</b>
1	Add: ISMP Contingency	6400000						
2	Add: 5% SRB	14282317		14282317		14282317		14282317
	<b>GRAND TOTAL</b>	<b>299928650</b>		<b>293299138</b>		<b>294028685</b>		<b>302799980</b>
<b>Financial Review:</b>								
A. Total Cost as per Estimate			299928650					
B. Total Cost as per Tender (-)			293299138					
Difference (A-B) Saving			6629512					

Certified that the entries incorporated in the comparative statement individually have been made correctly. The rates quoted by M/s. Naseem Ahmed Shah. Government contractor are lowest and reasonable.

				
Muhammad Ali Soomro Assistant Engineer Highway Division Hyd (Member)	Saleem Majid Baloch Deputy Director Deisgn (W&S) Department, Karachi (Member)	Abdul Mutalib Mannan Executive Engineer Local Government Project Hyd (Member)	Abdul Razzak Memon Superintending Engineer Local Government Project Hyd (Member)	Abdul Ghani Shaikh Project Director Local Government Project Hyd (Chairman)

**OFFICE OF THE EXECUTIVE ENGINEER LOCAL GOVERNMENT PROJECT HYDERABAD**  
**BIDDERS QUALIFICATION REPORT**


**NIT NO: XEN/G-55/LGP/GOS/781/2022, DATED: 13/10/2022**


Sr. #	Name of Firm/Contractor	Valid Registration Certificate upto December 2020 and onwards with Pakistan Engineering Council in relevant category and specialized codes as mentioned against each work	Atleast 03 works of same specifications and nature of equivalent or more cost completed during past three years, duly supported with completion certificate	Bio data of Engineering and Technical staff working with the firm	Annual turnover of last year	Annual audited reports of last years from registered audit firm	Certificate of Bank showing credit worthiness of atleast 10% of the estimated cost of work applied along with Bank Statement	Registration with Income Tax Department (NTN certificates) with activate status with Federal Board of Revenue	Annual Income Tax returns of last year	Valid Registration Certificate of Sindh Revenue Board Government of Sindh (SRB) certificate & returns of last 3 years	Affidavit with effect that all the documents / particulars / machinery / information furnished are true and correct. In case of Bogus / Tempered or false information / certificates provided by the company / firm shall be liable to be black listed at any stage.	Details of owner along with CNIC on Judicial Stamp paper, a representative should have authority on Judicial Stamp Paper from owner for participation	Undertaking on stamp paper that firm is not involved in any kind of litigation with, any departmental rift, abandoned or unnecessary delay in completion of any work of any Government Department / organization.	Original Application and Bid Security @ 2% in Shape of Call Deposit (CD) / Tender Fee	Affidavit to the effect that the Firm / Contractor have not been black listed previously by any executing agency	Remarks	
1	M/s Adeel Ahmed Construction Company	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	
2	M/s Naseem Ahmed Shah	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	
3	M/s Bhambhro Construction Company	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	
4	M/s Hassan Enterprises	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	

  
**Muhammad Ali Soomro**  
 Assistant Engineer  
 Highway Division Hyd  
 (Member)

  
**Saleem Majid Baloch**  
 Deputy Director Design (W&S)  
 Department, Karachi  
 (Member)

  
**Abdul Mutalib Manna**  
 Executive Engineer  
 Local Government Project  
 Hyd (Member)

  
**Abdul Razzak Meemon**  
 Superintending Engineer  
 Local Government Project  
 Hyd (Member)

  
**Abdul Ghani Shaikh**  
 Project Director  
 Local Government Project  
 Hyd (Chairman)