COMPARATIVE STATEMENT / BID EVALUATION REPORT

(WORK # 09) PROVISION OF PAVER BLOCK FACILITY FROM GBHS BANNU TO POLIC STATION BANNU TALUKA MIRPUR BATHORO DISTRICT SUJAWAL Name of Scheme:-

NIT Referecne No. NO:PHE/TC/37/2025 DATED:- 05/02/2025	Bid Submission Date & Time 25/02/2025 (10:00 AM)	Bid Opening Date & Time:- 26/02/2025 (11:00 AM)	

200		Tark No.	As per B	d Evaluat	tion					As per C	ontract Prov	ision / Tech	nical Sanction	
Sr. No.	Name of Bidders	Amount of(CSI) BOQ	Amount of N.S.Items BOQ	Rate Quoted by Contractor (Above)	I Quoted by	Add Diff: Cost	SRB	Total Bid Value (3+4+6+7+8)	Amount of BOQ	Cost of Carriage	10 % Contractor Profit	Ceiling	SRB	Total (10 to 14)
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
1	M/S S.B Shah	8,399,044		10.80%	907,097		465,307	9,771,448	8,399,044	908,906	-	-	465,397	9,773,347
7	M/S Ghandra and Brothers	8,399,044	-	11.00%	923,895		466,147	9,789,086	8,399,044	908,906	-	-	465,397	9,773,347

Estimate Sanctioned by the Executive Engineer (Dev) Public Health Engg: Circle Hyderabad, amount Rs: - 97,73347/sanctioned to

(CHULAM MUHAMMAD CHANDIO)
ASSISTANT ENGINEER

REP: of DEPUTY COMMISSIONER DISTRICT SUJAWAL (MEMBER)

EDUCATION & WORKS SUB DIVISION SUJAWAL

There is

10.80% above the CSI (Except Non-Schedule Items) as such rate quoted by

M/S S.B Shah

Govt: Contractor

-0.02 % below on the Technical Sanction & Found

Lowest / Reasonable in the competition.

(KALEEM UR REHMAN)

(NASEER AHMED JOKAIO) **EXECUTIVE ENGINER** PUBLIC HEALTH ENGG: DIVN: SUJAWAL (CHAIRMAN)

Say

Add: 10.80% Above

Total Tender Cost

X 9.773,347

Difference

100

Schedule Item

Non-Sch: Items Diff: Cost of Material Add: 5% S.R.B

Estiamted Cost (-)

-1,899

ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB DIVN:I
SUJAWAL (MEMBER/SECRERATY)



9,773,347

907,097

465,307

9,771,448

9,773,347

(1,899.21)

-0.02 % Above on

8,399,044