



OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION DADU

NO.TC/G-55/XEN/DADU/31

OF 2022

DATED: 28 / 03 / 2022

Address: Near Government Girls Degree College Dadu

Phone: 025-9200284 Fax: 025-9200282

NOTICE INVITING TENDERS

Sealed Tenders / Bidding Documents (SBDs) are invited from the interested contractors /firms /companies /agencies under SPPRA Rules 2010 (Amended 2019) for the following works.

LIST OF WORKS

S.#	NAME OF WORK	Estimated Cost in (M)	Bid Security 5%	Tender Fee	Completion Period
1	Improvement of road village at Bhai Khan Lashari	7.000	350000	3000	24 Months
2	Construction of Paving Block / Drain in Pir Bux Solangi Colony	4.000	200000	3000	24 Months
3	Construction of road for village Lukman Shahani	6.000	300000	3000	24 Months
4	Construction of road for village Fakir Allah Dito Lashari	5.000	250000	3000	24 Months
5	Improvement of road from Qazi Ali Haider road to village Ismail Babar	4.000	200000	3000	24 Months
6	Improvement of road from Qazi Ali Haider road to village Sher Muhammad Solangi, Muhalla Soomar Solangi	4.000	200000	3000	24 Months
7	Improvement of road Qazi Ali Haider road to village Muhammad Khan Khushik	4.000	200000	3000	24 Months
8	Construction of road from Adam Panhwar to village Imamuddin Mari	2.000	100000	2000	24 Months
9	Construction of road from Bahawalpur to Allah Bachayo road to Umaruddin Arain via Ibrahim Talpur Abdul Haque Arain and Kandari	20.000	1000000	3000	24 Months
10	Construction of road for village Doongar Lund	2.000	100000	2000	24 Months
11	Construction of Paving Block / Drain at village Dodani Jamali	2.000	100000	2000	24 Months
12	Improvement of road from Village Ghulam Hyder Abro to Village Allah Dino Abro	7.000	350000	3000	24 Months
13	Improvement of road from Magsi village to Nabi Bux Solangi village	5.000	250000	3000	24 Months
14	Construction of road from Indus Highway to Manghwano mile 2/0-2/4 (Phase-III)	10.000	500000	3000	24 Months
15	Construction of C.C Block & Drain Safar Chahwan House and Channa Street and Khalid Solangi	3.000	150000	3000	24 Months
16	Construction of C.C Block & Drain at Reejhpur village and Ahmed Khan Leghari village	3.000	150000	3000	24 Months
17	Construction of Paving Block & Drain different streets of City K.N.Shah i/c Rasheed Ahmed Shaikh Street	3.500	175000	3000	24 Months

S.#	NAME OF WORK	Estimated Cost in (M)	Bid Security 5%	Tender Fee	Completion Period
18	Construction of C.C Block & Paving Block village Ghulam Qadir Khoso village and Ghulam Shabeer Wado, Ahmed Khan Wado village	2.500	125000	2000	24 Months
19	Construction of C.C Block & Drain at village Dilawar Solangi	3.000	150000	3000	24 Months
20	Construction of road from Dawood Dero to Dabhi village	5.000	250000	3000	24 Months
21	Construction of Paving Block & Drain at village Thariri Muhabat & Karamullah Solangi Street Mehar	4.500	225000	3000	24 Months
22	Construction of C.C Block & Drain at village Bothro, Pathan jo Goth, Baria Panhwar, Nari, Bhanbhor & village Sojhro Gorar	11.000	550000	3000	24 Months
23	Construction of Compound Wall and Earth filling of Dargah Adam Shah Bukhari Graveyard near village Qazi Arif 500 Rft i/c Steel Gate	3.000	150000	3000	24 Months
24	Construction of C.C Block & Drain at village Loung Tunio	5.000	250000	3000	24 Months
25	Construction C.C Drain at village Nao Goth	2.000	100000	2000	24 Months
26	Repair of 16' Rft Bridge 02 Nos. over Kakar Minor 2 Near Hyder Punar village	2.500	125000	2000	24 Months
27	Construction of C.C Block & Drain Professor Muhammad Khan Khand House Madina Colony	2.350	117500	2000	24 Months
28	Repair of 30' Rft Bridge and 10' Rft Bridge near village Dost Ali Chandio	2.000	100000	2000	24 Months
29	Construction & Repair of 06 Nos. 3' Span Culverts at village Bittan Wara Khosa and along Raza Muhammad road i/c Mehdi Shah and Ghulam Rasool Khoso village Road	1.650	82500	1000	24 Months
30	Construction of Paving Block & Drain at Yousaf Naich village	6.500	325000	3000	24 Months
31	Construction of Paving Block & Drain at Sabzi Market Taluka K.N.Shah	8.000	400000	3000	24 Months
32	Improvement of road from I.H.Way to Khat Lashkar mile 0/0-0/6	7.000	350000	3000	24 Months
33	Improvement of road from I.H.Way to Manghwano mile 1/0-2/0 (Phase-II)	20.000	1000000	3000	24 Months
34	Construction of C.C Block & Drain at village Jurio Halo	1.000	50000	1000	24 Months
35	Construction of Paving Block, C.C Block & Drain from Main Shahbaz Colony Street to Ghulam Muhammad Leghari House onwards to Main Road	4.000	200000	3000	24 Months
36	Construction of Paving Block & Drain at village Ali Pur	6.000	300000	3000	24 Months
37	Improvement of road from Bundo Mado to Ahmed Khan Khoso mile 0/0-0/3 i/c C.C Block village Koro & Haji Muhammad Khoso	5.500	275000	3000	24 Months
38	Construction of 3' Span Culverts 03 Nos. @ U/C Sindhi Butra	1.000	50000	1000	24 Months
39	Construction of Paving Block & Drain at Mehar City	15.000	750000	3000	24 Months

S.#	NAME OF WORK	Estimated Cost in (M)	Bid Security 5%	Tender Fee	Completion Period
40	Construction of Paving Block & Drain at Village Chhin Bhanbhor	5.000	250000	3000	24 Months
41	Improvement of Road from Faridabad Road to Loung Mahessar Road Link to Village Qazi Arif Mile 0/0-5/0 (In Portions)	15.000	750000	3000	24 Months
42	Construction of Paving Block & Drain at villge Masoo Jalbani	2.000	100000	2000	24 Months
43	Improvement / Construction of road from Chakar Khan Sihol to Qalbi Sihol, Mahi Sihol i/c Masonry Structure	10.000	500000	3000	24 Months
44	Construction of 50' Rft Bridge over Dhamrah Wah at village Zakriya Panjabi	9.000	450000	3000	24 Months
45	Construction of Paving Block & Drain at village Masoo Sahar	5.000	250000	3000	24 Months
46	Construction of Paving Block & Drain at village Ranjho Jhatial	5.000	250000	3000	24 Months
47	Improvement of road from Butt Sira village to Hussain Bux Gaho village	5.000	250000	3000	24 Months
48	Constnution of Paving Block, Drain, Wash Rooms, Wooden work & Steel work at Roshan Tara School Mehar	9.000	450000	3000	24 Months
49	Construction of Paving Block / CC Block / Drain at Village Kirar Khaskheli	2.000	100000	2000	24 Months
50	Improvement of Road from LS Bund to village Muhammad Khan Khushik including repair of Khushik Mori	5.000	250000	3000	24 Months
51	Supply and Fixing of Solar Lights from Indus Highway to village Allah Dino Panhwer Pir Shakh UC Pir Shahnawaz	5.000	250000	3000	24 Months
52	Construction of Paving Block from Indus Highway to village Khairo Panhwer via House of Chacho Loung Otak UC Pir Shah Nawaz	3.000	150000	3000	24 Months
53	Construction of Paving Block / CC Block / Drain at Street of Muhammad Umar Panhwer Dadu City	2.000	100000	2000	24 Months
54	Construction of Paving Block / CC Block / Drain at village Ahmed Khan Dawach	2.000	100000	2000	24 Months
55	Construction of Paving Block / CC Block / Drain at Piaro Station	5.000	250000	3000	24 Months
56	Construction of Paving Block / CC Block / Drain at village Ibrahim Gahelo Panhwar	1.200	60000	1000	24 Months
57	Construction of Paving Block / Drain at village Ismail Khaskheli near Kanhri UC Pir Shah Nawaz	1.500	75000	1000	24 Months
58	construction of Road village Dilawar Dero UC Pir Tarho	5.000	250000	3000	24 Months
59	Construction of Paving / CC Block / Drainage at Street of Suleman Jamali at Village Makiki UC Pir Shah Nawaz	1.500	75000	1000	24 Months
60	Construction of Paving Block / CC Block / Drainage at Saindad Bhand UC Pir Shah Nawaz	1.200	60000	1000	24 Months
61	Construction of Paving Block / CC Block / Drainage at Street of Shamshad at Badarababd Dadu City	2.000	100000	2000	24 Months

S.#	NAME OF WORK	Estimated Cost in (M)	Bid Security 5%	Tender Fee	Completion Period
62	Construction of Road from Noorja Road to village Patani Mallah	4.000	200000	3000	24 Months
63	Construction fo Paving Block / CC Block / Drainage at street of Rahamtullah Chandio	1.500	75000	1000	24 Months
64	Construction fo Paving Block / CC Block / Drainage at village Gul Muhammad Gaher	2.000	100000	2000	24 Months
65	Construction fo Paving Block / CC Block / Drainage at village Jan Muhammad Khoro	1.500	75000	1000	24 Months
66	Construction of Paving Block / CC Block / Drainage at village Jafar Khoso	1.500	75000	1000	24 Months
67	Construction fo Paving Block / CC Block / Drainage at village Meno UC Allahabad (Mubeen Mastoi / Ameer Mastoi)	1.500	75000	1000	24 Months
68	Construction fo Paving Block / CC Block from from Main Road to Arbab Solangi House via Chandi Hotel to Roshan Joyo house Shahbaz colony / Nawab Colony (Latif Chandio)	3.000	150000	3000	24 Months
69	Construciton of Metalled Road to connect Sita village to village Ali Ahmed Chandio Road with Sita village Sathi Palh Road	4.000	200000	3000	24 Months
70	Construction of Paving Block / CC Block / Drainage from Rahooja Shakh to Pir Paryal Dargah UC Juberjee (Zulfqar Ali Abro)	2.000	100000	2000	24 Months
71	Construction of Paving Block / CC Block / Drainage at Street of Habibullah Memon Dadu City	1.100	55000	1000	24 Months
72	Construction of Paving Block / CC Block / Drainage from Sae Masjid to Markhand House Markhpur Dadu	1.000	50000	1000	24 Months
73	Construction of Culverts / Bridge at Noor Wah at Village Mitho Khoso	1.500	75000	1000	24 Months
74	construction of Paving Block / CC Block / Drainage at Street of Muhammad Azam Zaunr	1.500	75000	1000	24 Months
75	Construction of Mettled road at village Nazir Khan UC Tore	4.000	200000	3000	24 Months
76	Construction of C.C Block & Drain at village Chakar Kot UC Drigh Bala	1.500	75000	1000	24 Months
77	Construction & Repair of Baaz Mal Khoso road UC Drigh Bala	2.700	135000	2000	24 Months
78	Construction of C.C Block & Drain at Baaz Mal Khoso UC Drigh Bala	2.300	115000	2000	24 Months
79	Improvement of Nagar Dario road UC Drigh Bala	7.000	350000	3000	24 Months
80	Construction of C.C Block & Drain at village Dodo Birhmani UC Wahi Pandhi	1.500	75000	1000	24 Months
81	Construction of C.C Block & Drain at Mastoi Mohalla UC Wahi Pandhi	1.500	75000	1000	24 Months
82	Construction of C.C Block & Drain at Pir Bux Lashari UC Wahi Pandhi	1.500	75000	1000	24 Months
83	Construction of C.C Block at village Chinni UC Chinni	2.500	125000	2000	24 Months

S.#	NAME OF WORK	Estimated Cost in (M)	Bid Security 5%	Tender Fee	Completion Period
84	Construction of C.C Block & Drain at Sori Khan Rodnani UC Chinni	1.000	50000	1000	24 Months
85	Construction of C.C Block at Sacho Khan Bozdar UC Chinni	1.500	75000	1000	24 Months
86	Construction of C.C Block & Drain at village Dodo Khan Rodnani UC Chinni	1.500	75000	1000	24 Months
87	Construction of Mettled road at Chinni road to village Ali Sher Jamali UC Chinni	2.000	100000	2000	24 Months
88	Construction of C.C Block & Drain at village Gaji Shah UC Shah Hassan	2.000	100000	2000	24 Months
89	Construction of C.C Block & Drain at village Shah Hassan UC Shah Hassan	1.500	75000	1000	24 Months
90	Construction of C.C Block & Drain at Gaji Shah road to village Gurandi UC Shah Hassan	1.500	75000	1000	24 Months
91	Construction of C.C Block at Faiz Muhammad Gabool UC Shah Hassan	1.500	75000	1000	24 Months
92	Construction of C.C Block at Achar Gabool UC Shah Hassan	1.500	75000	1000	24 Months
93	Construction of C.C Block & Drain at Bago Shahani UC Tando Raheem Khan	1.500	75000	1000	24 Months
94	Construction of C.C Block at Jamia Masjid to Abdul Majeed Jamali house UC Tando Raheem Khan	1.500	75000	1000	24 Months
95	Construction of Drain at village Tajo Panhwar UC Allahabad	4.000	200000	3000	24 Months
96	Construction of Drain at village Bahadur Panhwar Sarwar Panwhar UC Allahabad	1.500	75000	1000	24 Months
97	Construction of C.C Block at Phulji road to Mazar Jiskani UC Johi-2	1.000	50000	1000	24 Months
98	Improvement of Road from Bypass road to Hur Camp near Johi UC Johi-2	5.000	250000	3000	24 Months
99	Construction of Retaining Wall from Dargah Murad Shah Pir to House of Ghulam Mustafa Janwery at Radhan	1.500	75000	1000	24 Months
100	Construction of Compound Wall of Graveyard at village Masoo Sahar	2.500	125000	2000	24 Months
101	Construction of C.C Block & Drain at Awan Street, Saqib Colony, Nawab Colony, Suleman Colony, Naeem Mahessar Street, A.D Chandio Street, Jamil Mahessar Street, Habibullah Street, Mukhtiar Colony, Hasil Khoso & Khad jo Goth	14.000	700000	3000	24 Months
102	Construction of C.C Block & Drain at village Loung Tunio, Poracho Pipri, Hafiz Muhammad Saleh Brohi, Wali Muhammad Panhwar, Loung Mahessar & Issa Mahessar	12.000	600000	3000	24 Months
103	Construction of 12' Rft Bridge over Kakol Minor at village Sayed Jo Goth	2.000	100000	2000	24 Months
104	Construction of Compound Wall of Graveyard at village Pipri	1.500	75000	1000	24 Months

S.#	NAME OF WORK	Estimated Cost in (M)	Bid Security 5%	Tender Fee	Completion Period
105	Construction of Paving Block & Drain at village Khad jo Goth	5.000	250000	3000	24 Months
106	Improvement of Road from Mian Nasir Muhammad to Taj Muhammad Doltani	16.000	800000	3000	24 Months
107	Improvement of Road from Bahawalpur Allah Bachayo Jamali to Village Uris Leghari	4.500	225000	3000	24 Months
108	Improvement of Road from Phulji Village to Walwani Jamali Chowdagi to Mian Ji Kandi	4.500	225000	3000	24 Months
109	Construction of road and Drainage System Daro Bypass road Channo Shahabad	2.000	100000	2000	24 Months
110	Construction of road Najam Colony various road including Abid Thaheem to Chandio house	1.500	75000	1000	24 Months
111	Construction of Paving Block & Drain from Khalid Punar to Shahani house via Alam Memon house	1.500	75000	1000	24 Months
112	Construction of Paving Block & Drain from Mumtaz Arain House to Bhurgri street via Dr. Atta Chandio house	1.000	50000	1000	24 Months
113	Construction of Paving Block & Drain with IBA Street	3.000	150000	3000	24 Months
114	Construction of Paving Block & Drain at Misri Shah street via Sonara Muhalla Soorajabad	1.000	50000	1000	24 Months
115	Construction of Muhammadi road to Mehar Babar House	1.000	50000	1000	24 Months
116	Construction of road from Noor Masjid to Imdad Lashari house UC-I Garibabad	1.000	50000	1000	24 Months
117	Construction to Siyal Band road to Aqsa Colony main road to Gul Hassan Panhwar	2.500	125000	2000	24 Months
118	Construction of road Pervez Chandio road to Rais Rafiq Jamali house	1.000	50000	1000	24 Months
119	Construction of road Manzoorabad near Chandia colony Railway Masjid to Hussain Chandio house	1.000	50000	1000	24 Months
120	Construction of road and Drainage Darya hotel Ali Khan road to Daro road	1.000	50000	1000	24 Months
121	Construction of road from Majeed Chandio house to main Moro road	1.000	50000	1000	24 Months
122	Construction of road Makhdoom Bilawal Phulji Station road to village Essa Panhwar	6.000	300000	3000	24 Months
123	Construction of road from Phulji village to Walwani Chowdagi road to village Sono Khan Jamali	4.000	200000	3000	24 Months
124	Improvement of road from Allah Bachayo Jamali to F.P Bund	10.000	500000	3000	24 Months
125	Construction of Paving Block & Drain at Qaim Nagar Colony Dadu	4.000	200000	3000	24 Months
126	Construction of Paving Block & Drain Abdul Sattar Memon to Arsalan Memon house Memon Muhalla Dadu	2.500	125000	2000	24 Months

S.#	NAME OF WORK	Estimated Cost in (M)	Bid Security 5%	Tender Fee	Completion Period
127	Construction of Paving Block & Drain Pir Punhal Colony near Bypass Dadu	2.500	125000	2000	24 Months
128	Construction of Paving & Drain Mehran Bhatti Street Dadu	2.000	100000	2000	24 Months
129	External Development work around Monuments at Makka Chowk Dadu	2.000	100000	2000	24 Months
130	Construction of Paving Block & Drain village Piaro Arain U.C Pir Tarho	2.500	125000	2000	24 Months
131	Construction of Paving Block & Drain Soorajabad Muhalla Dadu	5.000	250000	3000	24 Months
132	Improvement of road from Sher Muhammad Solangi to L.S Bund	5.000	250000	3000	24 Months
133	Construction of Paving Block & Drain various Station of Town Committee Radhan	10.000	500000	3000	24 Months
134	Construction of Paving Block & Drain at Makhdoom Bilawal	3.000	150000	3000	24 Months
135	Construction of Paving Block & Drain at village Ghazi Khan Jamali Marlo	3.000	150000	3000	24 Months
136	Construction of road Piaro Rukkan road to Abdul Razak Chandio	2.000	100000	3000	24 Months
137	Construction Piaro Rukkan road to Sharifabad Daro	3.000	150000	3000	24 Months
138	Improvement of road from I.H.Way to Ghazi Khan Jamali U.C Phulji village	3.000	150000	3000	24 Months
139	Construction of Paving Block & Drain at village Soof Khan Lund	3.500	175000	3000	24 Months
140	Construction of CC Block & Drain from Dargah Syed Muhabbat Shah to House of Ghulab Solangi at Pechoha	1.500	75000	1000	24 Months
141	Construction of Paving Block & Drain from Old Bus Stand Railway Phattak to Station road Phattak Dadu	7.000	350000	3000	24 Months

Interested eligible bidders may obtain further information and bidding documents from office of the undersigned or Download from SPPRA website (ppms.pprasinhd.gov.pk). Earnest Money in shape of Pay Order / Call Deposit equivalent to 5% of estimated cost shall be pledged in favour of Executive Engineer Highways Division Dadu. The tenders without Earnest Money shall not be accepted.

The interested participants can purchase the tender documents on payments of tenders fee (not refundable) for the work, tender will be issued from date of publication of N.I.T upto **25.04.2022** @ 12:00 p.m.

The tenders will be received back on **26.04.2022** @ 12:00 p.m. and will be opened on same day @ 01:00 p.m. in presence of Procurement Committee Members and bidders or their authorized representatives who ever be present. If the tender work remains un-responded the tender documents will be re-issued upto **09.05.2022** @ 12:00 p.m. and will be received back on **10.05.2022** upto 12:00 p.m. which will be opened on the same day @ 01:00 p.m.

In case of the undersigned out of Head Quarter/Station of any unavoidable circumstances, the tender received back, opening will be carried out on next working day.

Pakistan Engineering Council Certificate for the year 2022 is required for the above mentioned works. The contractor shall submit NTN Certificate alongwith application. The contractor should be registered with Sindh Revenue Board (SRB) in terms of Rule 16(i)(ii) or SPPRA Rules 2010 (Amended 2019).

S.#	NAME OF WORK	Estimated Cost in (M)	Bid Security 5%	Tender Fee	Completion Period
-----	--------------	-----------------------	-----------------	------------	-------------------

MANDATORY REQUIREMENTS

- 1 Valid PEC Registration Certificate for the year 2022 in relevant Category and specialization code.
PEC Licence Category C-6 & Above (Specialization Code: CE01, CE02 & CE10), EE-11 for Work at S.No. 51.
- 2 National Tax Number Certificate and Annual Return Statement of last three years of FBR.
- 3 Sindh Revenue Board Government of Sindh Registration Certificate (SRB) with active status.
- 4 Financial turn over at least three years, each year shall be 80% cost of work.
- 5 Three years Experience of Relevant Field.
- 6 Affidavit that the bidder has not been black listed by any Government/Semi Government /Autonomous body and the
- 7 List of Machinery & Equipments involved in Road Construction with documentry evidence of ownership / rented.
- 8 Bio Data of Engineering & Technical Staff and list of Labor.
- 9 Current Bank Statement Confirming Cash availability / credit facility equivalent 20% of cost of work under procurement.

TERMS & CONDITIONS:

- 1 No Conditional, Electronic & Telegraph Bids / Tenders shall be accepted.
- 2 The tenders should be submitted alongwith the above required documentation / information. If any of such required documents / information lacking then the tender will not be considered by the Procurement Committee and no such documents will be accepted after dropping date and time.
- 3 Bids received after specified date and time shall not be accepted.
- 4 In case of bogus / tempered or false information / certificates provided by the company / firm shall be liable to be black listed at any stage.
- 5 The Procurement Authority reserves the right to reject any or all the tenders/bids as per SPPRA Rules 2010 (amended

NOTE: PLEASE FOLLOW THE SOP's REGARDING COVID-19 ON THE DAY OF OPENING.



**EXECUTIVE ENGINEER
HIGHWAYS DIVISION DADU**

COPY F.W.C's FOR INFORMATION TO:-

- 1-/ The Secretary, Government of Sindh, Information Technology Secretariat No.6, Karachi.
- 2-/ The Chief Engineer, Highways Hyderabad.
- 3-/ The Deputy Commissioner Dadu.
- 4-/ The Director Information Advertisement, Public Relation Department, Government of Sindh. Block 96, Sindh Secretariat Building, Karachi with six spare copies for publication of insertion in daily leading newspapers i.e Sindhi, Urdu & English
- 5-/ The Superintending Engineer Works & Services Dadu.
- 6-/ The Members of Procurement Committee.
- 7-/ The Executive Engineers (All) under Superintending Engineer Works & Services Dadu.
- 8-/ The Assisstant Engineers (All) under Executive Engineer Highways Division Dadu.
- 9-/ Copy CB / DB (Local).

**EXECUTIVE ENGINEER
HIGHWAYS DIVISION DADU**