

Office OF THE
EXECUTIVE ENGINEER BUILDINGS DIVISION (W&S) HYDERABAD

No.TC/G-55/ 128

/of 2024 Hyderabad,

dated: 14/ 03/ 2024.

INVITATION FOR BIDS

1. Sealed tenders under Single Stage Envelopes Procedure Bidding Process are hereby invited from the Contractor / Firms who are registered with Pakistan Engineering Council in the relevant and appropriate category in accordance with SPPRA Rules 2010, amended time to time.

TERMS AND CONDITIONS OF THE BIDS.

1. The blank tender form / proposal Bidding Documents can be obtained from the Office of the undersigned situated at Hyderabad on any working day up to **01.04.2024** at 1:00 PM on submission of written request and payment of prescribed Tender fee in Cash / Pay order (Non refundable) or can be downloaded from SPPRA Website & will be received back on **01.04.2024** up to 3:00 PM Bids will be opened on same day at 3:00 PM by Procurement Committee in presence of Participating Bidders / Firms or their authorized representatives, who wish to be present.
2. Proposal must contain company Profile with following information / documents.
 - a) Valid registration certificate of Pakistan Engineering Council in appropriate category to the cost (where applicable).
 - b) Valid / Active Certificate of Income Tax Department (Copy of NTN) & Sindh Revenue Board (Sales Tax Registration) along with valid copy of CNIC # of Honour / Proprietor.
 - c) List of completed in progress works Executed during last 03 years & satisfactory certificate of work along with copy of work order.
 - d) Details of Machinery and equipment available for execution of work with documentary evidence.
 - e) Bank Statement of last 03 years, showing working balance to ascertain the financial worth of bidders.
 - f) The instruction to bidder, bidding data condition of contract data mentioned in SBD are applicable.
 - g) Current affidavit that the firm is not indulged in litigation and has not abandoned work nor black listed by any procuring agency and documents / information provided are true and correct.

Contd: P-2

3. In case of force major on submission / opening data and time or if Government Declare Holidays, the tender shall be submitted / opened on the next working day the same time and venue.
4. The Lowest evaluated bidders will deposit the remaining amount as performance security in terms of Rule-39 of SPPRA Rules-2010, No agreement will be executed or work order issued without fulfillment of this conditions.

2nd Attempt

5. If the undersigned or any member of Procurement Committee is out of headquarters or tenders found un-responded the next date of issuance upto **16.04.2024** at 1:00 PM and received back on **16.04.2024** at 3:00 PM and will be opened on same day at 3:00 PM.

NOTE:

This tender notice can be seen in SPPRA Authority Website.


**EXECUTIVE ENGINEER
BUILDINGS DIVISION (W&S)
HYDERABAD**

Copy forwarded to:

1. The Deputy Commissioner Hyderabad, for favour of his kind information.
2. The Superintending Engineer Works & Services Hyderabad, for favour of his kind information.
3. The Director (C&B) Sindh Public Procurement Regulatory Authority Government of Sindh Karachi for information and necessary action.
4. The Executive Engineer Works & Service s (All) under Buildings Circle Hyderabad for information and vide publicity.
5. The Assistant Engineer (all) under Buildings Division Hyderabad for information.
6. The Members of Procurement Committee for Information & Making their Presence in bidding process.
7. Copy to Notice Board (Local) for vide publicity.


**EXECUTIVE ENGINEER
BUILDINGS DIVISION (W&S)
HYDERABAD**


LIST OF ADP WORK

S. No.	Name of Work	Tentative Procurement cost in (M)	Required Bid Security In 2%	Tender Documentation fee	Approximate Completion Period
1	IMPROVEMENT OF CC PAVING BLOCKS IN VARIOUS UC'S 96,98,99,100,101,105,106 & 118 @ TALUKA LATIFABAD DISTRICT HYDERABAD (NA-226)	2.00	40000	3000/-	12 Months
2	IMPROVEMENT OF CC PAVING BLOCKS IN VARIOUS UC'S 96,98,99,100,101,105,106 & 118 @ TALUKA LATIFABAD DISTRICT HYDERABAD (NA-226) (REMAINING WORK)	2.00	40000	3000/-	12 Months
3	IMPROVEMENT OF CC PAVING BLOCKS IN UC'S 88, 89 & VARIOUS STREETS OF TALUKA LATIFABAD DISTRICT HYDERABAD (NA-226)	2.00	40000	3000/-	12 Months
4	IMPROVEMENT OF CC / PAVING BLOCKS IN UC'S 88, 89 & VARIOUS STREETS OF TALUKA LATIFABAD DISTRICT HYDERABAD (NA-226) (BALANCE WORK)	2.00	40000	3000/-	12 Months
5	IMPROVEMENT OF CC / PAVING BLOCKS IN UC'S 88, 89 & VARIOUS STREETS OF TALUKA LATIFABAD DISTRICT HYDERABAD (NA-226) (BALANCE WORK) (PHASE-I)	2.00	40000	3000/-	12 Months
6	IMPROVEMENT OF CC / PAVING BLOCKS IN UC'S 88, 89 & VARIOUS STREETS OF TALUKA LATIFABAD DISTRICT HYDERABAD (NA-226) (ALLIED WORK)	2.00	40000	3000/-	12 Months
7	IMPROVEMENT OF CC / PAVING BLOCKS IN UC'S 88, 89 & VARIOUS STREETS OF TALUKA LATIFABAD DISTRICT HYDERABAD (NA-226) (ALLIED WORK) (PHASE-I)	2.00	40000	3000/-	12 Months
8	IMPROVEMENT OF CC / PAVING BLOCKS IN UC'S 88, 89 & VARIOUS STREETS OF TALUKA LATIFABAD DISTRICT HYDERABAD (NA-226) (REMAINING WORK)	2.00	40000	3000/-	12 Months

9	IMPROVEMENT OF CC / PAVING BLOCKS IN UC'S 88, 89 & VARIOUS STREETS OF TALUKA LATIFABAD DISTRICT HYDERABAD (NA-226) (REMAINING WORK) (PHASE-I)	2.00	40000	3000/-	12 Months
10	IMPROVEMENT OF CC / PAVING BLOCKS IN UC'S 90, 91 & VARIOUS STREETS OF TALUKA LATIFABAD DISTRICT HYDERABAD (NA-226)	2.00	40000	3000/-	12 Months
11	IMPROVEMENT OF CC / PAVING BLOCKS IN UC'S 90, 91 & VARIOUS STREETS OF TALUKA LATIFABAD DISTRICT HYDERABAD (NA-226) (BALANCE WORK)	2.00	40000	3000/-	12 Months
12	IMPROVEMENT OF CC / PAVING BLOCKS IN UC'S 90, 91 & VARIOUS STREETS OF TALUKA LATIFABAD DISTRICT HYDERABAD (NA-226) (BALANCE WORK) (PHASE-I)	2.00	40000	3000/-	12 Months
13	IMPROVEMENT OF CC / PAVING BLOCKS IN UC'S 90, 91 & VARIOUS STREETS OF TALUKA LATIFABAD DISTRICT HYDERABAD (NA-226) (ALLIED WORK)	2.00	40000	3000/-	12 Months
14	IMPROVEMENT OF CC / PAVING BLOCKS IN UC'S 90, 91 & VARIOUS STREETS OF TALUKA LATIFABAD DISTRICT HYDERABAD (NA-226) (ALLIED WORK) (PHASE-I)	2.00	40000	3000/-	12 Months
15	IMPROVEMENT OF CC PAVING BLOCKS IN UC'S 90, 91 & VARIOUS STREETS OF TALUKA LATIFABAD DISTRICT HYDERABAD (NA-226) (REMAINING WORK)	2.00	40000	3000/-	12 Months
16	IMPROVEMENT OF CC / PAVING BLOCKS IN UC'S 90, 91 & VARIOUS STREETS OF TALUKA LATIFABAD DISTRICT HYDERABAD (NA-226) (REMAINING WORK) (PHASE-I)	2.00	40000	3000/-	12 Months
17	IMPROVEMENT OF CC / PAVING BLOCKS IN UC'S 93, 95 & VARIOUS STREETS OF TALUKA LATIFABAD DISTRICT HYDERABAD (NA-226)	2.00	40000	3000/-	12 Months
18	IMPROVEMENT OF CC / PAVING BLOCKS IN UC'S 93, 95 & VARIOUS STREETS OF TALUKA LATIFABAD DISTRICT HYDERABAD (NA-226) (BALANCE WORK)	2.00	40000	3000/-	12 Months

19	IMPROVEMENT OF CC / PAVING BLOCKS IN VARIOUS UC'S 28,29,129,130,131,137,138 & 139 @ TALUKA LATIFABAD DISTRICT HYDERABAD (NA-226) (BALANCE WORK)	2.00	40000	3000/-	12 Months
20	IMPROVEMENT OF CC / PAVING BLOCKS IN VARIOUS UC'S 94 & 102 @ TALUKA LATIFABAD DISTRICT HYDERABAD (NA-226)	2.00	40000	3000/-	12 Months
21	IMPROVEMENT OF CC / PAVING BLOCKS IN VARIOUS UC'S 94 & 102 @ TALUKA LATIFABAD DISTRICT HYDERABAD (NA-226) (BALANCE WORK)	2.00	40000	3000/-	12 Months
22	IMPROVEMENT OF CC / PAVING BLOCKS IN VARIOUS UC'S 94 & 102 @ TALUKA LATIFABAD DISTRICT HYDERABAD (NA-226) (ALLIED WORK)	2.00	40000	3000/-	12 Months
23	IMPROVEMENT OF CC / PAVING BLOCKS IN VARIOUS STREETS OF TALUKA LATIFABAD (PS-64) DISTRICT HYDERABAD	2.00	40000	3000/-	12 Months
24	IMPROVEMENT OF CC / PAVING BLOCKS IN VARIOUS STREETS OF TALUKA LATIFABAD (PS-64) DISTRICT HYDERABAD (BALANCE WORK)	2.00	40000	3000/-	12 Months
25	IMPROVEMENT OF CC / PAVING BLOCKS IN VARIOUS STREETS OF TALUKA LATIFABAD (PS-64) DISTRICT HYDERABAD (ALLIED WORK)	2.00	40000	3000/-	12 Months
26	IMPROVEMENT OF CC / PAVING BLOCKS IN VARIOUS STREETS OF TALUKA LATIFABAD (PS-64) DISTRICT HYDERABAD (ALLIED WORK) (PHASE-I)	2.00	40000	3000/-	12 Months
27	CONSTRUCTION ON LINK ROAD FROM SAEED PUR TAKER ROAD TO VILLAGE ABDULLAH SAMO TALUKA LATIFABAD PS-64 DISTRICT HYDERABAD	2.00	40000	3000/-	12 Months
28	CONSTRUCTION ON LINK ROAD FROM SAEED PUR TAKER ROAD TO VILLAGE ABDULLAH SAMO TALUKA LATIFABAD PS-64 DISTRICT HYDERABAD (REMAINING WORK)	2.00	40000	3000/-	12 Months
29	CONSTRUCTION ON LINK ROAD FROM SAEED PUR TAKER ROAD TO VILLAGE ABDULLAH SAMO TALUKA LATIFABAD PS-64 DISTRICT HYDERABAD (ALLIED WORK)	2.00	40000	3000/-	12 Months

30	IMPROVEMENT OF CC / PAVING BLOCKS IN VARIOUS STREETS OF TALUKA LATIFABAD (PS-64) DISTRICT HYDERABAD (PHASE-I)	2.00	40000	3000/-	12 Months
31	IMPROVEMENT OF CC PAVING BLOCKS IN VARIOUS STREETS OF TALUKA LATIFABAD (PS-64) DISTRICT HYDERABAD (PHASE-II)	2.00	40000	3000/-	12 Months
32	IMPROVEMENT OF CRICKET GROUND USTAD NISAR AT PARETABAD UC-07 TALUKA CITY DISTRICT HYDERABAD	2.00	40000	3000/-	12 Months
33	IMPROVEMENT OF CRICKET GROUND USTAD NISAR AT PARETABAD UC-07 TALUKA CITY DISTRICT HYDERABAD (REMAINING WORK)	2.00	40000	3000/-	12 Months
34	IMPROVEMENT OF CC / PAVING BLOCKS AT VARIOUS STREETS OF TALUKA CITY / LATIFABAD DISTRICT HYDERABAD	2.00	40000	3000/-	12 Months


EXECUTIVE ENGINEER
BUILDINGS DIVISION (W&S)
HYDERABAD