



OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION DADU

Address: Near Government Girls Degree College Dadu

Ph: 025-9200284

NO.TC/G-55/XEN/DADU/ 802 of 2021

Dated: 03-05-2021

NOTICE INVITING TENDERS

Sealed Tenders / Bidding Documents are invited from the interested contractors /firms /companies /agencies under SPPRA Rules 2010 (Amended 2019) for following works.

LIST OF WORKS

S.#	NAME OF WORK	Estimated Cost in (M)	Bid Security 5%	Tender Fee	Time for completion
1	Improvement of road from Dadu Moro road to village Bhai Khan Lashari mile 0/0-1/2	9.000	450000	3000	36 Months
2	Construction of Paving Block and Drain at Village Dodani Jamali	2.000	100000	2000	36 Months
3	Construction of Paving Block and Drain at village Lutf Ali Bhand	2.000	100000	2000	36 Months
4	Construction of Paving Block and Drain at village Din Muhammad Shahani	2.000	100000	2000	36 Months
5	Construction of Paving Block at Qaim Nangar Colony	2.000	100000	2000	36 Months
6	Construction of CC Block and Paver in Solangi Muhalla in village Pir Bux Solangi UC-IV	4.000	200000	3000	36 Months
7	Construction of Road from Mounder Mureed Ja Bhan road to Lukmana Shahani mile 0/0-0/4	6.000	300000	3000	36 Months
8	Construction to Road from Jhallo road Faqir Allah Dito Lashari mile 0/0-1/3 (takenup length 0/0-0/4)	6.000	300000	3000	36 Months
9	Improvement of Road from Phulji village to Mian-ji-Kandi mile 0/0-0/6 (Phase-I)	7.400	370000	3000	36 Months
10	Construction of Road from Qazi Ali Hyder Road to village Sher Muhammad Solangi Muhalla Somar Solangi mile 0/0-0/5	6.610	330500	3000	36 Months
11	Construction of Road from Qazi Ali Hyder Road to Khasa Chandia and Muhib Ali Chandio mile 0/0-1/0	11.950	597500	3000	36 Months
12	Repair and Renovation of Road from New Sabzi Mandi Larkana Road to Village Muhammad Khan Khushik i/c Retaining wall mile (0/0-1/6) Phase-I	19.000	950000	3000	36 Months
13	Construction Paving Block and Drain at village Ameenani Sharif	2.500	125000	2000	36 Months
14	External Development work around the Mounments at Chandni Chowk and Macca Chowk Dadu	2.500	125000	2000	36 Months
15	Construction of Paving Block & Drain from Dr. Abdul Sattar house to Arsalan Memon house at Memon Muhalla Dadu.	2.000	100000	2000	36 Months
16	Construction of 10' Rft Span Bridge over Pipri Minor near village Faiz Muhammad Panhwar	1.000	50000	1000	36 Months
17	Construction of Drainage from Benazir Gate to Jessar Petrol pump (Remaining Work)	9.378	468900	3000	36 Months
18	Construction of road from Phulji Makhdoom Bilawal road to village Essa Panhwar mile 0/0-0/5.	8.000	400000	3000	36 Months

S.#	NAME OF WORK	Estimated Cost in (M)	Bid Security 5%	Tender Fee	Time for completion
19	Construction of Road, Paving Block & Drain from Ashraf house to Usman Malik at Phulji Station	2.000	100000	2000	36 Months
20	Construction of road from XEN Construction Division SEPCO office Dadu to Mazhar Solangi house at Shahbaz Colony near DC office Dadu.	2.500	125000	2000	36 Months
21	Construction of road from Chinni road (Baig Muhammad Stop) to Kamran / Mansoor Shahani Otaq at Hout Khan Shahani mile 0/0-0/1+363'	2.500	125000	2000	36 Months
22	Construction of Paving Block and Drain in Pir Bux Colony upto house of Qurban Khushik near Girls College Dadu	2.000	100000	2000	36 Months
23	Construction of Causeway along road from Sita village to Sathi Palh village road	2.500	125000	2000	36 Months
24	Construction of Paving Block & Drain for village Zafarabad, Raman Khoso, Jurio Halo & Walidad Chandio Taluka K.N.Shah	9.000	450000	3000	36 Months
25	Construction of Drains & Paving Block at various streets of Sita road Taluka K.N.Shah.	5.000	250000	3000	36 Months
26	Construction of Eid Gah at Dargah Sain Rehmani Takuka K.N.Shah	1.000	50000	1000	36 Months
27	Construction of Paving Block & Drain at various streets of K.N.Shah City, village Ali Akbar Mugheri, Sahib Khan Khoso, village Gozo & Mangvano village i/c Masonry Structure	9.000	450000	3000	36 Months
28	Construction of Paving Block & Drain in Fawadabad Colony i/c Street Lights at K.N.Shah City	1.500	75000	1000	36 Months
29	Construction of Paving Block & Drain Nala at village Sindhi Butra	14.000	700000	3000	36 Months
30	Construction of Paving Block & Drain various Streets of Mehar, Khad Jo Goth, Qazi Arif & Ghulam Mustafa Colony	7.000	350000	3000	36 Months
31	Construction of Paving Block & Drain at village Adur Lakhair	1.500	75000	1000	36 Months
32	Construction of road from Kamangar Sojhro Mirwani road to village Ali Khan Bughio mile 0/0-0/5+330' i/c Masonary Structure	13.300	665000	3000	36 Months
33	Rehabilitation of road from I.H.Way to Gahi Mahessar road mile 0/3-0/4 i/c Drain Taluka Mehar	6.000	300000	3000	36 Months
34	Construction of road from Mehar Bhand Mari road to village Sain Dino Chandio mile 0/0-0/1+330'	2.850	142500	2000	36 Months
35	Construction of road from village Pipri to Mahessar Muhalla, Mile 0/0-0/1+440' i/c Retaining Wall Taluka Mehar.	5.350	267500	3000	36 Months
36	Construction of Paving Block & Drain at village Murad Chandio Taluka K.N.Shah	1.500	75000	1000	36 Months
37	Construction of Paving Block & Drain at village Misri Chandio.	1.000	50000	1000	36 Months
38	Construction of Paving Block / Drain at village Kirar Khaskheli UC Khudabad.	2.000	100000	2000	36 Months
39	Construction of Paving Block and Drain at village Wali Muhammad Khushik UC Khudabad.	2.000	100000	2000	36 Months

S.#	NAME OF WORK	Estimated Cost in (M)	Bid Security 5%	Tender Fee	Time for completion
40	Supply and Fixing Solar from Indus Highway to village Allah Dino Panhwar Pir Shakh U.C Pir Shahnawaz.	5.000	250000	3000	36 Months
41	Construction of Paving Block from Indus Highway to village Khairo Panhwar via House of Chacho Loung Otaq UC Pir Shahnawaz.	3.000	150000	3000	36 Months
42	Construction of Paving Block / Drain at street of M.Umar Panhwar Dadu City.	2.000	100000	2000	36 Months
43	Extension of Khudabad Feeder Operation Division SEPCO under Bhan Saeedabad from Haji Khan Lund village almost 2 KMs Distance to newly constructed Government Dispensary Dubao late Hafiz Abdul Raheem Memon Library Duabo and Memon Muhalla of village Duabo UC Ameenani	2.000	100000	2000	36 Months
44	Construction of Paving Block / Drain at village Piaro Station	5.000	250000	3000	36 Months
45	Construction of Paving Block / Drainage at village Ibrahim Gaheelo Panhwar	1.200	60000	1000	36 Months
46	Construction of Paving Block / Drainage at village Ismail Khaskheli near Kanhri UC Pir Shahnawaz	1.500	75000	1000	36 Months
47	Construction of road for village Dilawar Dero UC Pir Tarho mile 0/0-0/3	5.000	250000	3000	36 Months
48	Construction of Paving Block & Drainage street of Suleman Jamali at village Makiki U.C Pir Shahnawaz	1.200	60000	1000	36 Months
49	Construction of Paving Block & Drainage at village Saindad Bhand U.C Pir Shahnawaz	1.200	60000	1000	36 Months
50	Improvement of Road from Haitam Jatoi Phatak to village Muhammad Khan Khushik U.C Mounder mile 0/0-0/2 i/c Retaining Wall	5.000	250000	3000	36 Months
51	Costruction of Paving Block and Drainage street of Shamshad Samo at Badarabad Colony Dadu City	2.000	100000	2000	36 Months
52	Construction of road from Gaji Shah to Haji Haroon Jamali mile 0/0-0/1+626'	3.000	150000	3000	36 Months
53	Construction of road from Thariri Jado Shaheed Gaj road to Sadar Panhwar mile 0/2-0/3+382' Taluka Johi	3.000	150000	3000	36 Months
54	Construction of CC Block & Drain at Mastoi Muhalla Near Hairo Khan	1.500	75000	1000	36 Months
55	Construction of CC Block & Drain at village Sijawal Khan Alkhani	3.000	150000	3000	36 Months
56	Construction of Culvert on Johi Barrage near Shadi Khan Mastoi	2.000	100000	2000	36 Months
57	Construction of CC Block & Drain at village Guhram Panhwar	1.500	75000	1000	36 Months
58	Construction of CC Block & Drain at Khan Muhammad Gadehi UC Pir Mashaik	1.000	50000	1000	36 Months
59	Construction of CC Block & Drain at Allah Rakhio Rodhnani	1.000	50000	1000	36 Months
60	Construction of CC Block & Drain at village Shafi Tahlho	1.500	75000	1000	36 Months
61	Construction of CC Block & Drain at village Sachol Bozdar	1.000	50000	1000	36 Months

S.#	NAME OF WORK	Estimated Cost in (M)	Bid Security 5%	Tender Fee	Time for completion
62	Construction of CC Block & Drain at village Daud Khan Gabol	1.500	75000	1000	36 Months
63	Construction of CC Block & Drain at village Bahlil Shah	1.000	50000	1000	36 Months
64	Construction of CC Block & Drain at village Mureed Birahmani	1.000	50000	1000	36 Months
65	Construction of CC Block & Drain at Faiz Muhammad Leghari, Ali Murtaza Leghari and Zawar Gul Hassan Leghari.	2.000	100000	2000	36 Months
66	Construction of road from Abdul Hakeem Jamali house to Dispensary at Pario Jamali mile 0/0-0/1+166'	2.000	100000	2000	36 Months
67	Construction of CC Block & Drain at Rasool Bux Gabol.	1.500	75000	1000	36 Months
68	Construction of road from Chinni Tando Rahim Khan road to Hamal Khan Shahani mile 0/0-0/0+494'	1.500	75000	1000	36 Months
69	Construction of road from Phaka road to Muhammad Yousif Pathan	1.500	75000	1000	36 Months
70	Construction of road from Saindad Jamali to Pandhi Mari mile 0/0-0/1	1.500	75000	1000	36 Months
71	Construction of Bridge on MNV Drain at village Bahadur Khan Naich	2.000	100000	2000	36 Months
72	Construction of CC Block & Drain at Sarwar Panhwar Muhalla village Butra Panhwar	1.000	50000	1000	36 Months
73	Construction of CC Block & Drain at Allahdad Khoso	1.000	50000	1000	36 Months
74	Constructio of CC Block & Drain at Ameenabad	1.000	50000	1000	36 Months
75	Construction of Drain from Jeelani Hose Johi to Disposal near Najaf Shah	3.000	150000	3000	36 Months
76	Construction of CC Block & Drain at Muhammad Sharif Jamali Muhalla	2.000	100000	2000	36 Months
77	Construction of road from Tando Rahim Khan road to Madad Ali Shahani, Ali Gohar Shahani	3.000	150000	3000	36 Months
78	Construction of Paving Block and Drain Main street Madina Colony K.N.Shah City	16.000	800000	3000	36 Months
79	Construction of Paving Block & Drain at Different streets of Madina Colony connecting to Main street of Madina colony K.N.Shah City	14.000	700000	3000	36 Months
80	Improvement of road from Mehar to Aghamani via Sindhi Butra village mile 0/0-8/6 (in portion).	25.000	1250000	3000	36 Months
81	Construction of Paving Block & Drain at village Butt Sirai	5.000	250000	3000	36 Months
82	Construction of Remaining work of Drigh Bala road from High School to Mosque mile 0/0-0/3 Taluka Johi	5.000	250000	3000	36 Months
83	Construction of CC Block & Paving Block at village Haji Khan Taluka Johi	4.000	200000	3000	36 Months
84	Construction of CC Block & Paving Block at village Ibrahim Leghari Taluka Johi	4.000	200000	3000	36 Months
85	Construction of CC Block & Paving Block at Qasbo, Yameen Leghari, Meeran Kot, Haasil Leghari, Mazar Bhurgri Taluka Johi.	10.000	500000	3000	36 Months

S.#	NAME OF WORK	Estimated Cost in (M)	Bid Security 5%	Tender Fee	Time for completion
86	Construction of CC Block & Paving Block at village Saindad Leghari Taluka Johi	2.000	100000	2000	36 Months
87	Rehabilitation of Patt Sita road mile 5/6-6/6 (in portion)	10.000	500000	3000	36 Months
88	Construction of Paving Block i/c Drain at village Haji Khan at Leghari Muhalla Taluka Johi	3.000	150000	3000	36 Months
89	Construction of Paving Block i/c Drain at Malik House Moundar Naka Dadu City	2.000	100000	2000	36 Months
90	Construction of Compound Wall / Paving Block i/c Drain at Phulji village Muhalla Ghulam Shabir Abro Taluka Johi	9.000	450000	3000	36 Months
91	Improvement of road from Khera to Ghulam Hyder Abro & Abdullah Road mile 0/0-1/0 Taluka Johi	6.000	300000	3000	36 Months
92	Construction of C.C Block & Drain at village Hurri, Taluka K.N.Shah.	1.000	50000	1000	36 Months
93	Construction of C.C Block & Drain from House of Dost Muhammad Solangi to House Badaruddin Solangi at village Paryal	2.000	100000	2000	36 Months
94	Construction of Paving Block & Drain at village Murad Chandio & Newabad colony	3.000	150000	3000	36 Months
95	Construction of C.C Block and Drain from Juman Jamali Colony to Ghulam Nabi Jamali house Taluka Johi	3.000	150000	3000	36 Months
96	Construction of Paving Block / C.C Block and Drain in village Dari Khair Muhammad U.C Allahabad & Construction of 10' Rft Bridge near Larkana City Gate over Noor Wah	3.000	150000	3000	36 Months
97	Improvement of road from Indus Highway to village Bahawal Gorar mile 0/0-0/6 (in portion) i/c Retaining Wall	8.000	400000	3000	36 Months
98	Construction of 5' Rft Culverts (2 Nos.) at village Umaid Gorar and Mankani Taluka Mehar	1.000	50000	1000	36 Months
99	Construction of Paving Block and Drainage at village Soof Khan Lund U.C Siyal Taluka Dadu	4.000	200000	3000	36 Months
100	Improvement / Construction of road from Phulji village to village Jumo Bhurt Panhwar mile 0/0-0/6	9.000	450000	3000	36 Months
101	Rehabilitation of road from Haji Khan to Drigh Bala via Rajo Gandho mile 2/4-3/4	11.737	586850	3000	36 Months
102	Repair of Foot Bridge on Dadu Canal at Pir Muhammad Murad Naka Dadu	2.500	125000	2000	36 Months
103	Construction of Paving Block / Drain from Sharif Bhand House to Zaunr house in British School Street at police Head Quarter Dadu	2.500	125000	2000	36 Months
104	Construction of CC Block & Drain from Dargah Syed Muhabat Shah to house of Gulab Solangi in Pechoha Taluka Dadu	1.500	75000	1000	36 Months
105	Construction of 15' Rft Bridge over Vicholo Distry Distributory @ village Karam Khan Khoso	1.000	50000	1000	36 Months
106	Construction of road from Piaro Rukkan road to village Sharifabad Daro mile 0/0-0/2	3.000	150000	3000	36 Months


EXECUTIVE ENGINEER
HIGHWAYS DIVISION DADU

S.#	NAME OF WORK	Estimated Cost in (M)	Bid Security 5%	Tender Fee	Time for completion
-----	--------------	-----------------------	-----------------	------------	---------------------

Interested eligible bidders may obtain further information and bidding documents from the office of the undersigned or Download from SPPRA website. Earnest Money in shape of Pay Order / Call Deposit equivalent to 5% of estimated cost shall be pledged in favour of Executive Engineer Highways Division Dadu. The tenders without Earnest Money shall not be accepted.

The interested participants can purchase the tender documents on payments of tenders fee (not refundable) for the work, tender will be issued from date of publication of N.I.T upto **21.05.2021** @ 12:00 p.m.

The tenders will be received back on **24.05.2021** @ 12:00 p.m. and will be opened on same day @ 02:00 p.m. in presence of Procurement Committee Members and bidders or their authorized representatives who ever be present. If the tender work remains un-responded the tender documents will be re-issued upto **02.06.2021** @ 12:00 p.m. and will be recieved back on **03.06.2021** upto 12:00 p.m. which will be opened on the same day @ 02:00 p.m.

In case of the undersigned out of Head Quarter/Station of any unavoidable circumstances, the tender received back, opening will be carried out on next working day.

Pakistan Engineering Council Certificate for the year 2021 is required for the work above 4.00 (Million). The contractor shall submit NTN Certificate alongwith application. The contractor should be registered with Sindh Revenue Board (SRB) in terms of Rule 16(i)(ii) or SPPRA Rules 2019 (Amended).

MANDATORY REQUIREMENTS

- 1 Valid PEC Registration Certificate C6 category for the year 2021.
- 2 Field of Specialization CE01 & CE02 (EE11 for Solar Works).
- 3 National Tax Number Certificate and Annual Return Statement of FBR.
- 4 Sindh Revenue Board Registration Certificate.
- 5 Financial turn over at least three years, each year shall be 80% cost of work.
- 6 Three years Experience of Relevant Field.
- 7 Affidavit that the bidders has not been black listed by any Government/Semi Government /Autonomous body.
- 8 List of Machinery, Equipments, Staff and Labor.
- 9 Affidavit in which the bidder undertakes that it is not involved in any litigation.
- 10 Current Bank Statement Confirming Cash availability /credit facility equivalent 05% of cost of work under procurement.

**EXECUTIVE ENGINEER
HIGHWAYS DIVISION DADU**

COPY F.W.C's FOR INFORMATION TO:-

- 1-/ The Secretary, Government of Sindh, Information Technology Secretariat No.6, Karachi along with CD for placing the same on Website.
- 2-/ The Deputy Commissioner Dadu.
- 3-/ The Director Information Advertisement, Public Relation Department, Government of Sindh. Block 96, Sindh Secretariat Building, Karachi with six spare copies for publication of insertion in leading newspapers i.e Sindhi, Urdu & English.
- 4-/ The Superintending Engineer Works & Services Dadu.
- 5-/ The Members of Procurement Committee.
- 6-/ The Executive Engineers (All) under Superintending Engineer Works & Services Dadu.
- 7-/ The Assisstant Engineers (All) under Executive Engineer Highways Division Dadu.
- 8-/ Copy CB / DB (Local).

**EXECUTIVE ENGINEER
HIGHWAYS DIVISION DADU**