



OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION DADU

NO.TC/G-55/XEN/DADU/ 124

OF 2023

DATED: 26 / 04 / 2023

Address: Near Government Girls Degree College Dadu

Phone: 025-9200284 Fax: 025-9200282

NOTICE INVITING TENDERS

Sealed Tenders / Bidding Documents (SBDs) are invited from the interested contractors /firms /companies /agencies under SPPRA Rules 2010 (Amended 2019) for the following works.

LIST OF WORKS

S.#	NAME OF WORK	Estimated Cost in (M)	Bid Security 5%	Tender Fee	Completion Period
1	Construction of road from Gul Muhammad Dahiri to village Achar Dahiri mile 0/0-0/1+550'	5.000	250000	3000	24 Months
2	Improvement of road from Phulji Station to Chowdagi mile 0/0-0/4.	10.000	500000	3000	24 Months
3	Construction of Paving Block & Drain at villlage Gul Muhammad Korejo	3.000	150000	3000	24 Months
4	Construction of Paving Block & Drain at villlage Gul Muhammad Dahiri	3.000	150000	3000	24 Months
5	Construction of Paving Block & Drain at village Sher Muhammad Ladhani Panhwar Muhalla Hameed Panhwar	2.000	100000	2000	24 Months
6	Improvement of road from Piaro Patt road to village Palh mile 0/0-0/2+360'	5.000	250000	3000	24 Months
7	Construction of road from Sita Patt road to village Pathan Kalhoro & village Arab Chandio i/c Culverts mile 0/0-0/3+410'	10.000	500000	3000	24 Months
8	Construction of Paving Block and Drain at village Tagga	5.000	250000	3000	24 Months
9	Construction of Paving Block and Drain from Piaro Phulji station road to village Ahmed Panhwar Piaro Goth	2.000	100000	2000	24 Months
10	Construction of Paving Block and Drain at village Pir Gunio	6.000	300000	3000	24 Months
11	Construction of Paving Block and Drain from Parial Bhand House to Imam Bux Chandio.	10.000	500000	3000	24 Months
12	Construction of Paving Block and Drain at village Allahabad	3.000	150000	3000	24 Months
13	Improvement of road from Sher Shah Soori road to Safrani Abra mile 0/0-0/1+220'.	3.000	150000	3000	24 Months
14	Construction of Paving Block and Drain Tharo Jamali road to village Ghulam Rasool Jamali	3.000	150000	3000	24 Months
15	Construction of road from Sita Nandhi to Jafar Chandio mile 0/0-0/3+410'.	10.000	500000	3000	24 Months
16	Improvement of road from Indus Highway to Darh Sharif mile 0/0-0/2+330'.	5.000	250000	3000	24 Months
17	Improvement of road From Bahawalpur FP Bund Road to Timoon Panhwar mile 0/0-0/2+290'.	5.000	250000	3000	24 Months
18	Improvement of road From Indus Highway to Village Jhangal Panhwar mile 0/0-0/2+360'.	5.000	250000	3000	24 Months
19	Improvement of road From Phulji Thariri Road to Village Mirzo Jamali mile 0/0-0/1+310'.	3.000	150000	3000	24 Months

S.#	NAME OF WORK	Estimated Cost in (M)	Bid Security 5%	Tender Fee	Completion Period
20	Improvement of road From Indus Highway to Darh Sharif	5.000	250000	3000	24 Months
21	Construction of Retaining Wall At Village Usman Ditani Near Bahawalpur	3.000	150000	3000	24 Months
22	Improvement of road From Indus Highway to Shah Morio mile 0/0-0/3	5.000	250000	3000	24 Months
23	Construction of Paving Block & Drain at Village Allahabad	3.000	150000	3000	24 Months
24	Construction of Paving Block, CC Block & Drain at various streets of Town Committee Radhan	10.000	500000	3000	24 Months
25	Construction of CC Block & Drain village Dangar U/C Rahuja, village Khair Muhammad Baledai U/C Parya village Buthi and Mohrai U/C Dhani Bux Bughio	9.000	450000	3000	24 Months
26	Construction of CC Block & Drain at village Muhammad Bux Lashari U/C Thalho, village Murad Chandio, UC Fatehpur village Boriri, Agriculture Form, Paving Block i/c Masonary Structure (Ghaffar Ali Hingoro) i/c Qurban Ali Abbasi Street Boriri village	10.000	500000	3000	24 Months
27	Construction of CC Block & Drain at village Khoshalany Gadehi, village Veer Nath I/C Boriri village Kandi Babar U/C Chanddan village Misri Chandio Taluka K.N.Shah	7.000	350000	3000	24 Months
28	Construction of Paving Block & Drain at K.N.Shah City Mumtaz Ali Jokhiyo, Ghulam Hyder Chandio Street, Ghulam Ali Qureshi Streets, Zahfar Ali Jatoi Street	7.000	350000	3000	24 Months
29	Construction of Paving Block & Drain at village Bahadur Khan Gadehi Khosa Street & Culverts of 02 Nos. at village Jaiser U/C Rahooja i/c 10' Rft Bridge	4.000	200000	3000	24 Months
30	Construction of Paving Block & Drain at Sabir Khanzada House No.02, Street Sita road & Manzoor Ahmed Bughio Street i/c Dr. Aijaz Ali Khokhar Street	4.000	200000	3000	24 Months
31	Improvement of road from Indus Highway road to Mehdi Shah road village mile 0/0-0/4	9.000	450000	3000	24 Months
32	Construction of CC Block & Drain at village Walyo Khoso U/C Butt Serai & village Poracho UC Poracho	9.000	450000	3000	24 Months
33	Construction of 15 Rft Bridge over Wicholo Distributory at village Karam Khan Khoso Taluka Mehar	1.500	75000	1000	24 Months
34	Construction of CC Block & Drain at Nawab Colony Mehar & at village Allah Dino Janwery	6.500	325000	3000	24 Months
35	Construction of CC Block & Drain at village Chakar Khan Sihol U/C Sojhro Gorar & at village Perozshah U/C Sobho Magsi	8.000	400000	3000	24 Months
36	Construction of CC Block & Drain at village Nau Goth U/C Nau Goth	5.000	250000	3000	24 Months
37	Construction of road Paving Block, CC Block & Drain Degree College Gate to Main Wahi Pandhi Road	3.000	150000	3000	24 Months
38	Construction of road Paving Block, CC Block & Drain Police Station to Wahi Pandhi Road	4.000	200000	3000	24 Months
39	Construction of road village Essa Rodnani UC Sawro mile 0/0-0/1+600'.	5.000	250000	3000	24 Months
40	Construction of CC Block at village Qasim Roadnani	3.000	150000	3000	24 Months

S.#	NAME OF WORK	Estimated Cost in (M)	Bid Security 5%	Tender Fee	Completion Period
41	Construction of Paving Block, CC Block & Drain at Shahi Bazar to village Mureed Dero Market	3.000	150000	3000	24 Months
42	Construction of Paving Block, CC Block & Drain at village Nazir Khan Leghari	1.300	65000	1000	24 Months
43	Construction of CC Block Mast Kehar Shah road to Sim wara Chandia	3.000	150000	3000	24 Months
44	Construction of road from Thariri Jado Shaheed Gaj road to Sadar Panhwar mile 0/0-0/1+100'.	3.000	150000	3000	24 Months
45	Construction of CC Block & Drain at Mastoi Muhalla near Hairo Khan	1.500	75000	1000	24 Months
46	Construction of CC Block at village Sijawal Alkhani	3.000	150000	3000	24 Months
47	Construction of CC Block & Drain at Khan Muhammad Gadehi UC Pir Mashaikh	1.300	65000	1000	24 Months
48	Construction of CC Block & Drain at Allah Rakhio Rodnani	1.300	65000	1000	24 Months
49	Construction of CC Block & Drain at village Shafi Thalho	1.500	75000	1000	24 Months
50	Construction of CC Block & Drain at village Bahlil Shah	1.300	65000	1000	24 Months
51	Construction of CC Block & Drain at village Mureed Birahmani	1.300	65000	1000	24 Months
52	Construction of CC Block & Drain at village Faiz Muhammad, Ali Murtaza Leghari and Zawar Gul Hassan Leghari	2.200	110000	2000	24 Months
53	Construction of CC Block & Drain at village Rasool Bux Gabol	1.500	75000	1000	24 Months
54	Construction of road from Chinni Tando Rahim Khan road to Hamal Khan Shahani mile 0/0-0/0+465'.	1.500	75000	1000	24 Months
55	Construction of road from Saindad Jamali to Pandhi Mari UC-II mile 0/0-0/0+464'.	1.500	75000	1000	24 Months
56	Construction of CC Block & Drain at village Sarwar Panhwar Muhalla village Butra Panhwar UC Bahawalpur	1.200	60000	1000	24 Months
57	Construction of CC Block & Drain at village Allahdad Khoso Muradabad	1.200	60000	1000	24 Months
58	Construction of CC Block & Drain at Muhammad Sharif Jamali Muhalla	1.800	90000	1000	24 Months
59	Construction of Compound Wall Hassan Darvesh Graveyard & Gate	2.000	100000	2000	24 Months
60	Construction of CC Block & Drain at Guhram Panhwar	1.500	75000	1000	24 Months
61	Construction of CC Block in village Haitam Jatoi to Sardar Jatoi House	1.300	65000	1000	24 Months
62	Construction of CC Block & Drain at Talbani Panhwar	2.000	100000	2000	24 Months
63	Construction of Paving Block & CC Block at village Yousif Pathan UC Yar Muhammad	1.800	90000	1000	24 Months
64	Construction of road from Indus Highway opposite Khoharo Pump Mushtaque Ahmed Zounr house village Bilawal Zaounr mile 0/0-0/1+370'.	4.000	200000	3000	24 Months
65	Construction of Paving Block, CC Block & Drain @ Sher Muhammad Ladhani UC Allahabad Taluka Dadu	4.000	200000	3000	24 Months

S.#	NAME OF WORK	Estimated Cost in (M)	Bid Security 5%	Tender Fee	Completion Period
66	Construction of Paving Block, CC Block & Drain @ village Ghulam Ali Bhand UC Pir Shahnawaz Taluka Dadu	2.000	100000	2000	24 Months
67	Construction of road for village Ibrahim Arain mile 0/0-0/2+220' Taluka Dadu.	6.000	300000	3000	24 Months
68	Construction of Paving Block, CC Block & Drain for village Bhai Khan Bachal Bouk via BHU Hospital UC Pipri Taluka Dadu	3.000	150000	3000	24 Months
69	Construction of Paving Block, CC Block & Drain village Mounder Taluka Dadu	4.000	200000	3000	24 Months
70	Construction of Paving Block /CC Block & Drain village Tagga UC Pario Taluka Dadu	3.000	150000	3000	24 Months
71	Construction of Paving Block, CC Block & Drain for village Sucharo U/C Juber Jee Taluka Dadu	3.000	150000	3000	24 Months
72	Construction of road from Daim Branch to village Badho Bozdar UC Pir Shahnawaz mile 0/0-0/1+360' Taluka Dadu	4.000	200000	3000	24 Months
73	Construction of Paving Block, CC Block & Drain Street of Abdul Majeed & Irfan Jamali @ village Mushtaque Jamali	3.000	150000	3000	24 Months
74	Construction of Paving Block, CC Block & Drain for village Makaki UC Pir Shahnawaz Taluka Dadu	3.000	150000	3000	24 Months
75	Construction of Drain for village Saindad Bhand UC Pir Shahnawaz Taluka Dadu	1.500	75000	1000	24 Months
76	Construction of Paving Block, CC Block & Drain for village Mir Muhammad Bughio, village Allah Bux Bughio village Niaz Bughio village Sajjan Bughio UC Ameenani Taluka Dadu	3.000	150000	3000	24 Months
77	Construction of Paving Block, CC Block & Drain village Noorja UC Siyal Taluka Dadu	2.000	100000	2000	24 Months
78	Construction of road for village Safail Khoso mile 0/0-0/1+370 Taluka Dadu	4.000	200000	3000	24 Months
79	Construction of Paving Block, CC Block & Drain village Lutuf Bhand U/C Pir Shahnawaz Taluka Dadu	2.000	100000	2000	24 Months
80	Construction of Paving Block, CC Block & Drain village Imam Bux Pir Shahnawaz	4.000	200000	3000	24 Months
81	Construction of Paving Block, CC Block & Drain village @ village Khairo UC Juber Jee Taluka Dadu	3.000	150000	3000	24 Months
82	Construction of Paving Block, CC Block & Drain for village Abu Talib U/C Ameenani Taluka Dadu	3.000	150000	3000	24 Months
83	Construction of Paving Block, CC Block & Drain for village Kakari U/C Ameenani Taluka Dadu	2.000	100000	2000	24 Months
84	Construction of Paving Block, CC Block & Drain @ village Jakhpari Taluka Dadu	2.000	100000	2000	24 Months
85	Construction of road & causeway from Sita village Ali Muhammad Chandio road to connect with Sathi Palh village to Ali Muhammad Chandio road (Remaining Work)	10.000	500000	3000	24 Months
86	Construction of Paving Block, CC Block & Drain from Mobilink Franchise towards Rafiq Suhag Shop link towards old Sabzi Mandi & Mukhtiarkar Office	14.000	700000	3000	24 Months
87	Improvement of road from Indus Highway to Pir Badaruddin village mile 0/0-0/2+440'	5.000	250000	3000	24 Months

S.#	NAME OF WORK	Estimated Cost in (M)	Bid Security 5%	Tender Fee	Completion Period
88	Construction of road mile 0/0-0/1 & Paving Block, CC Block, Drain various streets of village Gul Muhammad Chandio Taluka K.N.Shah	7.000	350000	3000	24 Months
89	Construction of Paving Block, CC Block & Drain at Muhalla Ghareebabad (Muhammad Moosa Khokhar)	4.000	200000	3000	24 Months
90	Construction of Road / External Work PIB Sports Coplex Dadu	4.000	200000	3000	24 Months
91	Construction of Paving Block, CC Block & Drain at Village Bahadur Khan Naich	6.000	300000	3000	24 Months
92	Construction of Paving Block, CC Block & Drain at City K.N.Shah	7.500	375000	3000	24 Months
93	Construction of Paving Block, CC Block & Drain at Village Thalho & Darvesh Bazar Sita Road	4.500	225000	3000	24 Months
94	Construction of Paving Block, CC Block & Drain at Village Khanpur	8.000	400000	3000	24 Months
95	Construction of Paving Block, CC Block & Drain at Rehmatullah Colony Ghulab Chandio House Street	5.800	290000	3000	24 Months
96	Re-Construction of 2 Nos 3' Span Culvert at Sindhi Butra Street	0.700	35000	1000	24 Months
97	Construction of 10' Span Culvert along Mashar Wah	1.300	65000	1000	24 Months
98	Construction of Road from Sita Sindhi Butra road to Muhammad Ishaq Machi village mile 0/0-0/6	20.000	1000000	3000	24 Months
99	Improvement of road from I.H.Way to Arzi Naich village mile 0/0-0/6.	13.500	675000	3000	24 Months
100	Construction of Paving Block & Drain at Various Streets of Sita & K.N.Shah	14.500	725000	3000	24 Months
101	Repair of Culverts along various roads Taluka K.N.Shah	1.300	65000	1000	24 Months
102	Construction of CC Block and Repair of Compound Wall office of the Assistant Engineer Highway Sub-Division K.N.Shah	1.400	70000	1000	24 Months
103	Improvement of road from Bundo Mado road to Mangwano village mile 0/0-0/5+550'.	1.500	75000	1000	24 Months
104	Construction of Road at various villages of Union Council Torr Paving Block, CC Block & Drain mile 0/0-0/2	10.000	500000	3000	24 Months
105	Construction of Road at various Villages Of Union Council Pat Gul Muhammad Paving Block, CC Block & Drain mile 0/0-0/3	10.000	500000	3000	24 Months
106	Construction of road at various villages of Union Council Drigh Bala, Paving Block, CC Block & Drain mile 0/0-0/3	10.000	500000	3000	24 Months
107	Construction of road at various villages of Union Council Johi-II Paving Block, CC Block & Drain mile 0/0-0/2+330'.	10.000	500000	3000	24 Months
108	Improvement of road from I.H.Way to village Ali Hassan Khashkheli along inspection path of Gul Muhammad Wah mile 0/0-2/0 (in portion) i/c Retaining Wall	25.000	1250000	3000	24 Months
109	Improvement of road from Chowkhandi (Kisho Chandio village) to Radhan Station mile 0/0-3/0 (in portions) i/c Retaining Wall.	20.000	1000000	3000	24 Months
110	Construction of Paving Block, CC Block & Drain at Mehar City and Madarsa Street Faridabad Road Mehar	25.000	1250000	3000	24 Months

S.#	NAME OF WORK	Estimated Cost in (M)	Bid Security 5%	Tender Fee	Completion Period
111	Construction of CC Block & Drain at village Gambo Chandio U/C Mureed Lakhair	5.000	250000	3000	24 Months
112	Construction of Paving Block, CC Block & Drain at village Thariri Muhabat	5.000	250000	3000	24 Months
113	Construction of CC Block & Drain at village Gahi Mahessar, Dawood Mahessar, Essa Mahessar & Hasil Khoso U/C Gahi Mahessar	12.500	625000	3000	24 Months
114	Construction of CC Block & Drain at village Puracho, Pipri, Dari Khoso, Ghulam Nabi Khoso & village Khair Muhammad Khoso U/C Poracho	10.000	500000	3000	24 Months
115	Construction of CC Block & Drain at village Qazi Arif, Loung Mahessar, Thafan, Khondi & Rahro Sharif U/C Qazi Arif	15.000	750000	3000	24 Months
116	Construction of CC Block & Drain at Deedar Janwery Street Mehar	2.500	125000	2000	24 Months
117	Construction of CC Block, Drain at Mehar City & at village Dara Sodhar	5.000	250000	3000	24 Months
118	Construction of CC Block, Drain & Retaining Wall at village Bahawal Gorar U/C Sojhro Gorar	10.000	500000	3000	24 Months
119	Construction of Paving Block, CC Block & Drain at village Murad Chandio various Streets of Taluka K.N.Shah	5.000	250000	3000	24 Months
120	Construction of Paving Block & Drain at Razak Babar Street Dadu	2.000	100000	2000	24 Months
121	Construction of Paving Block & Drain in village Bora Lakhair House of Nadir Ali Lakhair Street Taluka K.N.Shah	6.380	319000	3000	24 Months

Interested eligible bidders may obtain further information and bidding documents from office of the undersigned or Download from SPPRA website (ppms.ppr.sindh.gov.pk). Earnest Money in shape of Pay Order / Call Deposit equivalent to 5% of estimated cost shall be pledged in favour of Executive Engineer Highways Division Dadu. The tenders without Earnest Money shall not be accepted.

The interested participants can purchase the tender documents on payments of tenders fee (not refundable) for the work, tender will be issued from date of publication of N.I.T upto **16-05-2023** upto 12:00 p.m.

The tenders will be received back on **17.05.2023** @ 12:00 p.m. and will be opened on same day @ 01:00 p.m. in presence of Procurement Committee Members and bidders or their authorized representatives who ever be present. If the tender work remains un-responded the tender documents will be re-issued upto **01-06-2023** upto 12:00 p.m. and will be received back on **02.06.2023** upto 12:00 p.m. which will be opened on the same day @ 01:00 p.m.

In case of the undersigned out of Head Quarter/Station of any unavoidable circumstances, the tender received back, opening will be carried out on next working day.

Pakistan Engineering Council Certificate for the year 2023 is required for the work above Rs. 4.0 (Million). The contractor shall submit NTN Certificate alongwith application. The contractor should be registered with Sindh Revenue Board (SRB) in terms of Rule 16(i)(ii) or SPPRA Rules 2010 (Amended 2019).

**EXECUTIVE ENGINEER
HIGHWAYS DIVISION DADU**

S.#	NAME OF WORK	Estimated Cost in (M)	Bid Security 5%	Tender Fee	Completion Period
-----	--------------	-----------------------	-----------------	------------	-------------------

MANDATORY REQUIREMENTS

- 1 Valid PEC Registration Certificate for the year 2023 in **C6** & Above Category (specialization code **CE01, CE02**) for the work between Rs. 4.0 (Million) to 25.0 (Million).
- 2 National Tax Number Certificate and Annual Return Statement of last three years of FBR.
- 3 Sindh Revenue Board Government of Sindh Registration Certificate (SRB) with active status.
- 4 Financial turn over at least three years, each year shall be 80% cost of work.
- 5 Three years Experience of Relevant Field.
- 6 Affidavit that the bidder has not been black listed by any Government/Semi Government /Autonomous body and the bidder not involved in any litigation.
- 7 List of Machinery & Equipments involved in Road Construction with documentry evidence of ownership / rented.
- 8 Bio Data of Engineering & Technical Staff and list of Labor.
- 9 Current Bank Statement Confirming Cash availability / credit facility equivalent 05% of cost of work under procurement.

TERMS & CONDITIONS:

- 1 No Conditional, Electronic & Telegraph Bids / Tenders shall be accepted.
- 2 The tenders should be submitted alongwith the above required documentation / information. If any of such required documents / information lacking then the tender will not be considered by the Procurement Committee and no such documents will be accepted after dropping date and time.
- 3 Bids received after specified date and time shall not be accepted.
- 4 In case of bogus / tempered or false information / certificates provided by the company / firm shall be liable to be black listed at any stage.
- 5 The Procurement Authority reserves the right to reject any or all the tenders/bids as per SPPRA Rules 2010 (amended 2019).

**EXECUTIVE ENGINEER
HIGHWAYS DIVISION DADU**

COPY F.W.C's FOR INFORMATION TO:-

- 1-/ The Secretary, Government of Sindh, Information Technology Secretariat No.6, Karachi.
- 2-/ The Chief Engineer, Highways Hyderabad.
- 3-/ The Deputy Commissioner Dadu.
- 4-/ The Director Information Advertisement, Public Relation Department, Government of Sindh, Block 96, Sindh Secretariat Building, Karachi with six spare copies for publication of insertion in daily leading newspapers i.e Sindh,
- 5-/ The Superintending Engineer Works & Services Dadu.
- 6-/ The Members of Procurement Committee.
- 7-/ The Executive Engineers (All) under Superintending Engineer Works & Services Dadu.
- 8-/ The Assistant Engineers (All) under Executive Engineer Highways Division Dadu.
- 9-/ Copy CB / DB (Local).

**EXECUTIVE ENGINEER
HIGHWAYS DIVISION DADU**