

Office Of THE
EXECUTIVE ENGINEER BUILDINGS DIVISION (W&S) HYDERABAD

No.TC/G-55/ 207 /of 2023 Hyderabad, dated: 02 / 05 / 2023.

INVITATION FOR BIDS

1. Sealed tenders under Single Stage Envelopes Procedure Bidding Process are hereby invited from the Contractor / Firms who are registered with Pakistan Engineering Council in the relevant and appropriate category in accordance with SPPRA Rules 2010, amended time to time.

TERMS AND CONDITIONS OF THE BIDS.

1. The blank tender form / proposal Bidding Documents can be obtained from the Office of the undersigned situated at Hyderabad on any working day up to **22.05.2023** at 1:00 PM on submission of written request and payment of prescribed Tender fee in Cash / Pay order (Non refundable) or can be downloaded Form SPPRA Website & will be received back on **22.05.2023** up to 3:00 PM Bids will be opened on same day at 3:00 PM by Procurement Committee in presence of Participating Bidders / Firms or their authorized representatives, who wish to be present.
2. Proposal must contain company Profile with following information / documents.
 - a) Valid registration certificate of Pakistan Engineering Council in appropriate category to the cost (where applicable).
 - b) Valid / Active Certificate of Income Tax Department (Copy of NTN) & Sindh Revenue Board (Sales Tax Registration) along with valid copy of CNIC # of Honour / Proprietor.
 - c) List of completed in progress works Executed during last 03 years & satisfactory certificate of work along with copy o work order.
 - d) Details of Machinery and equipment available for execution of work with documentary evidence.
 - e) Bank Statement of last 03 years, showing working balance to ascertain the financial worth of bidders.
 - f) The instruction to bidder, bidding data condition of contract data mentioned in SBD are applicable.
 - g) Current affidavit that the firm is not indulged in litigation and has not abandoned work nor black listed by any procuring agency and documents / information provided re true and correct.

Contd: P-2

(2)

3. In case of force major on submission / opening data and time or if Government Declare Holidays, the tender shall be submitted / opened on the next working day the same time and venue.
4. The Lowest evaluated bidders will deposit the remaining amount as performance security in terms of Rule-39 of SPPRA Rules-2010, No agreement will be executed or work order issued without fulfillment of this conditions.

2nd Attempt

5. If the undersigned or any member of Procurement Committee is out of headquarters or tenders found un-responded the next date of issuance upto 07.06.2023 at 1:00 PM and received back on 07.06.2023 at 3:00 PM and will be opened on same day at 3:00 PM.

NOTE:

This tender notice can be seen in SPPRA Authority Website.

**EXECUTIVE ENGINEER
BUILDINGS DIVISION (W&S)
HYDERABAD**

Copy forwarded to:

1. The Deputy Commissioner Hyderabad, for favour of his kind information.
2. The Superintending Engineer Works & Services Hyderabad, for favour of his kind information.
3. ✓ The Director (C&B) Sindh Public Procurement Regulatory Authority Government of Sindh Karachi for information and necessary action.
4. The Executive Engineer Works & Service s (All) under Buildings Circle Hyderabad for information and vide publicity.
5. The Assistant Engineer (all) under Buildings Division Hyderabad for information.
6. The Members of Procurement Committee for Information & Making their Presence in bidding process.
7. Copy to Notice Board (Local) for vide publicity.

**EXECUTIVE ENGINEER
BUILDINGS DIVISION (W&S)
HYDERABAD**

Contd: P-3

P-(3)
LIST OF WORK

| S. No. | Name of Work | Tentative Procurement cost In (M) | Required Bid Security In 2% | Tender Document ation fee | Approximate Completion Period |
|--------|--|-----------------------------------|-----------------------------|---------------------------|-------------------------------|
| 1 | Repair / Renovation and Allied Facilities at DC House Hyderabad | 2.000 | 40000 | 3000/- | 24 Months |
| 2 | Repair / Renovation and Allied Facilities at DC House Hyderabad (Remaining Work) | 2.000 | 40000 | 3000/- | 24 Months |
| 3 | Repair / Renovation and Allied Facilities at DC House Hyderabad (Electric Work) | 2.000 | 40000 | 3000/- | 24 Months |
| 4 | Repair / Renovation of Government Officers Residential Banglows (03) Nos. at District Hyderabad | 2.000 | 40000 | 3000/- | 24 Months |
| 5 | Construction of Deputy Commissioner Office (Phase-III) District Hyderabad | 2.000 | 40000 | 3000/- | 24 Months |
| 6 | Construction of Deputy Commissioner Office (Phase-III) District Hyderabad (Electric Work) | 2.000 | 40000 | 3000/- | 24 Months |
| 7 | Renovation of District Cricket Association Ground at Kohisar Taluka Latifabad District Hyderabad | 2.000 | 40000 | 3000/- | 24 Months |
| 8 | Repair / Renovation of Family Park at Star Homes Banglows Qasimabad Hyderabad | 2.000 | 40000 | 3000/- | 24 Months |
| 9 | Repair / Renovation of Children Park at Qasimabad (Phase-II) Qasimabad Hyderabad | 2.000 | 40000 | 3000/- | 24 Months |
| 10 | Improvement of CC Paving Blocks / Streets at UC No. (125 & 127) Taluka Qasimabad District Hyderabad | 2.000 | 40000 | 3000/- | 24 Months |
| 11 | Improvement of CC Paving Blocks / Streets at UC No. (125 & 127) Taluka Qasimabad District Hyderabad (Remaining Work) | 2.000 | 40000 | 3000/- | 24 Months |
| 12 | Construction of Ware House Allied Annexes Building District Hyderabad | 2.000 | 40000 | 3000/- | 24 Months |
| 13 | Construction of Compound Wall Around Grave yard at Indus Pahari Site Area Near Police Station Hali Road Taluka Latifabad District Hyderabad | 2.000 | 40000 | 3000/- | 24 Months |
| 14 | Improvement of CC Paving Blocks / Streets in Various UC's (91, 100, 102, 105, 121, 129 & 130) at Taluka Latifabad (NA-226) District Hyderabad | 2.000 | 40000 | 3000/- | 24 Months |
| 15 | Improvement of CC Paving Blocks / Streets in Various UC's (91, 100, 102, 105, 121, 129 & 130) at Taluka Latifabad (NA-226) District Hyderabad (Remaining Work) | 2.000 | 40000 | 3000/- | 24 Months |

| | | | | | |
|----|---|-------|-------|--------|-----------|
| 16 | Improvement of CC Paving Blocks / Streets in Various UC's (88, 89, 90, 91, 95, 96, 98, 99 & 101) at Taluka Latifabad (NA-226) District Hyderabad | 2.000 | 40000 | 3000/- | 24 Months |
| 17 | Improvement of CC Paving Blocks / Streets in Various UC's (88, 89, 90, 91, 95, 96, 98, 99 & 101) at Taluka Latifabad (NA-226) District Hyderabad (Remaining Work) | 2.000 | 40000 | 3000/- | 24 Months |
| 18 | Improvement of CC Paving Blocks / Streets in Various UC's (114, 115, 131, 136, 137 & 138) at Taluka Latifabad (NA-226) District Hyderabad | 2.000 | 40000 | 3000/- | 24 Months |
| 19 | Improvement of CC Paving Blocks / Streets in Various UC's at Taluka Latifabad (NA-226) (Remaining Work) District Hyderabad | 2.000 | 40000 | 3000/- | 24 Months |
| 20 | Improvement of CC Paving Blocks / Streets at Various Places of Taluka Latifabad (PS-64) District Hyderabad | 2.000 | 40000 | 3000/- | 24 Months |
| 21 | Improvement of CC Paving Blocks / Streets at Various Places of Taluka Latifabad (PS-64) District Hyderabad (Remaining Work) | 2.000 | 40000 | 3000/- | 24 Months |
| 22 | Improvement of CC Paving Blocks / Streets at Various Places of Taluka Latifabad (PS-64) District Hyderabad (Balance Work) | 2.000 | 40000 | 3000/- | 24 Months |
| 23 | Improvement of CC Paving Blocks / Streets at Various Places of Taluka Latifabad (PS-64) District Hyderabad (Balance Work) (Phase-I) | 2.000 | 40000 | 3000/- | 24 Months |
| 24 | Improvement of CC Paving Blocks / Streets at Various Places of Taluka Latifabad (PS-64) District Hyderabad (Balance Work) (Phase-II) | 2.000 | 40000 | 3000/- | 24 Months |
| 25 | Improvement of CC Paving Blocks / Streets at Various Places of Taluka City / Latifabad (PS-64) District Hyderabad | 2.000 | 40000 | 3000/- | 24 Months |
| 26 | Improvement of CC Paving Blocks / Streets at Various Places of Taluka City / Latifabad (PS-64) District Hyderabad (Balance Work) | 2.000 | 40000 | 3000/- | 24 Months |
| 27 | Improvement of CC Paving Blocks / Streets at Various Places of Taluka City / Latifabad (PS-64) District Hyderabad (Allied Work) | 2.000 | 40000 | 3000/- | 24 Months |
| 28 | Improvement of CC Paving Blocks / Streets at Various Places of Taluka City / Latifabad (PS-64) District Hyderabad (Remaining Work) | 2.000 | 40000 | 3000/- | 24 Months |
| 29 | Construction of Causality / Emergency Block 20-Bedded Hospital Taluka City Hyderabad (Revenue Component) | 2.000 | 40000 | 3000/- | 24 Months |
| 30 | Supplying School Furniture for the Various Govt. Schools of Taluka Qasimabad District Hyderabad | 2.000 | 40000 | 3000/- | 24 Months |

EXECUTIVE ENGINEER
BUILDINGS DIVISION (W&S)
HYDERABAD