

OFFICE OF THE

EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION SUKKUR /07 /2023 **07**

NO. TC/G-55/ 1190 OF 2023 SUKKUR DATED:

SEALED NOTICE INVITING BIDS

Sealed Tenders are invited as per SPP Rules 2010, (Amended upto date) from the interested persons 01. /contractors /companies /firms on Standard Bidding Documents (SBDs) for procurement of the following work.

Sr./ADP No.	Name of Work	Estimated Cost (Rs. In Million)	Required Category PEC	Specialized Code(s)	Tender Fees	Bid Security in Millions (CDR only)	Completio n Period
1/4635	Reconditioning of road from National Highway (N-5) Pano Akil road to CMH road Cantt Dual Carriageway (6.50 Kms).	231.918 (M)	C-3	CE-01 CE-10	5000	11.5959 (M)	36 Months
2/4649	Widening & Repair of road National Highway New Bus Terminal to Pump via new Bypass.	119.975 (M)	C-4	CE-01 CE-10	5000	5.9987 (M)	36 Months
3/4736	Reconditioning of Road from National Highway to Bati Chowk via Dubbar 6.80 KMS	149.825 (M)	C-4	CE-01 CE-10	5000	7.4912 (M)	36 Months
4/4737	Reconditioning of road from Mohammad Hassan Mast Dargah Primary School Kandri, Dargah Rouhal Fakir, Hyder Shah Village, Ramzani Sim Nala to Sohbat Katohar upto Khairpur Road 4.0 KMS	76.934 (M)	C-4	CE-01 CE-10	5000	3.8467 (M)	36 Months
5/4738	Widening & Reconditioning of Road from Dadloi to Cheechro 4.60 KMS	99.818 (M)	C-4	CE-01 CE-10	5000	4.9909 (M)	36 Months
6/4739	Reconditioning of Road from Shahi Bazar Kandhra to Khanpur Stand (Paver or Asphalt) 3.0 KMS	70.131 (M)	C-4	CE-01 CE-10	5000	3.5065 (M)	36 Months
7/4740	Reconditioning & Widening of road from Taliyon to Dribh (3.80 Kms).	99.628 (M)	C-4	CE-01 CE-10	5000	4.9814 (M)	36 Months
8/4813	Widening /Reconditioning /Construction of road from Begum Nusrat Bhutto Sukkur Airport Road to N.H.Way N-65 City School via Haji Camp Parallel to Gang Wah Sukkur (Dual Carriage Way) 3.00 Kms).	249.310 (M)	C-3	CE-01 CE-10	5000	12.4655 (M)	36 Months
9/4814	W/R of road from Salehpat Sikandarabad road to village Thummee (7.50 Kms)	199.501 (M)	C-4	CE-01 CE-10	5000	9.9750 (M)	36 Months
10/4815	Widening / Reconditioning of road from Bagerji village to Ruk Station via Jhali Kalwari (6.00 Kms)	146.981 (M)	C-4	CE-01 CE-10	5000	7.3490 (M)	36 Months
11/4816	Reconditioning of road from Salepat Sikandarabad road, Manzoor Punjabi to village Gulshan Mirani (5.50 Kms)	58.759 (M)	C-5	CE-01 CE-10	5000	2.9379 (M)	36 Months
12/5191	Construction of Dual Carriage way from National Highway to Dua Chowk via Anaj Mandi including links of old UBL & Bypass Road Pano Akil 1.60 KMS	99.938 (M)	C-4	CE-01 CE-10	5000	4.9969 (M)	36 Months
13/5192	Construction of Road from Village Mole Dino Kalhror to Ural DSP Office Taluka Pano Akil 2.50 KMS	49.166 (M)	C-5	CE-01 CE-10	5000	2.4583 (M)	36 Months

Const: P-1/6

Sr./ADP No.	Name of Work	Estimated Cost (Rs. In Million)	Required Category PEC	Specialized Code(s)	Tender Fees	Bid Security in Millions (CDR only)	Completio n Period
14/4298	Construction of roads & Bridges in Katcha areas of Sindh Construction of Road from Kosh	201.912 (M)	C-3	CE-01 CE-10	5000	10.0956 (M)	36 Months
15/4646	Damdamo to Ghoro Shar (9.00 Kms) Reconditioning of road from Haso Daho to Gohram Khan Gurgage (3.10 Kms)	49.0720 (M)	C-5	CE-01 CE-10	5000	2.4536 (M)	36 Months
16/4647	Reconditioning of road from Satabo Mahar to Faqir Mionar (2.40 Kms)	48.875 (M)	C-5	CE-01 CE-10	5000	2.4437 (M)	36 Months
17/4648	Widening of road from Ghotki to Chunglani (Taken-up Khonhara Village) (2.50 Kms)	119.239 (M)	C-4	CE-01 CE-10	5000	5.9619 (M)	36 Months
18/4650	Widening & Repair of Road Middle School Jam Muhammad Ali Lakhan to CEPC to link Road Jam Muhammad Ali Lakhan via Village Muhammad Shafi Malhan Alongwith CEPC via Nizamuddin Khushk, mero Chachar, Wadero Ramzan Solangi and Village Jalal Lakhan	119.580 (M)	C-4	CE-01 CE-10	5000	5.9790 (M)	36 Months
19/4651	Reconditioning of road from Khanpur Mahar to Shahpur Mahar (Taken-upto Qadir Bux Mahar) (7.40 Kms).	102.629 (M)	C-4	CE-01 CE-10	5000	5.1314 (M)	36 Months
20/4652	Widening / Reconditioning of road from Khanpur Mahar to Sardar Garh Phase-II 13.50 Kms to 26.00 Kms = 12.50 Kms Asphalt (Widening 24 ft: and dual carriage road) UC Kandlo Taluka Khan Garh District Ghotki.	493.360 (M)	C-3	CE-01 CE-10	5000	24.6680 (M)	36 Months
21/4653	a) Rehabilitation / Reconditioning of road from Maso Wah Bridge to village Rasool Bux Sial (4.50 Kms) (b) Rehabilitation / Reconditioning of road from Maso Wah bridge to Village Jamal Khan Korai (5.00 Kms) (c) Rehabilitation / Reconditioning of road from Dino Mako Phatak to village Peer Bux Jalbani (4.00 Kms)	190.000 (M)	C-4	CE-01 CE-10	5000	9.5000 (M)	36 Months
22/4654	Widening / Reconditioning of road from Kath Pull to Jarwar via Hayat Pitafi (With Approach Hayat Pitafi-Jarwar road to Garhi Chakar (15.00 Kms)	483.046 (M)	C-3	CE-01 CE-10	5000	24.1523 (M)	36 Months
23/4758	Reconditioning / Construction of road from National Highway Safdar Pump to Rasool Nagar to Village Asghar Jut, Village Fareed Gadani, via Village Panjo Labano, Village Shah Nawaz Sanghar and adjoining village in Taluka Ghotki (6.00 Kms)	119.814 (M)	C-4	CE-01 CE-10	5000	5.9907 (M)	36 Months
24/5095	Construction / Reconditioning of road from Jungle Malik to Soomro Khambhro to Katamirani (6.70 Kms)	99.222 (M)	C-4	CE-01 CE-10	5000	4.9611 (M)	36 Months
25/5096	Construction of road from Rati Minor to Sehar Wah (2.20 Kms).	48.853 (M)	C-5	CE-01 CE-10	5000	2.4426 (M)	36 Months

Sr./ADP No.	Name of Work	Estimated Cost (Rs. In Million)	Required Category PEC	Specialized Code(s)	Tender Fees	Bid Security in Millions (CDR only)	Completio n Period
26/5097	Construction of Road from Soomar Mori to Village Pir bux Shaikh via Ali Bux Lashari (5.40 kms)	115.790 (M)	C-4	CE-01 CE-10	5000	5.7895 (M)	36 Months
27/5098	Construction / Reconditioning of Road from Mirpur Dad Road to Mir Khan Waseer and Ali Murad Bozdar (3.00 Kms)	45.883 (M)	C-5	CE-01 CE-10	5000	2.2941 (M)	36 Months
28/5099	(a) Construction of Road from Reni Canal to Manzoor Chachar Via Village mumtaz Chachar Village Allah Wadhayo, Muhammad Hashim, Ali Nawaz (3.00 km) (b) Construction of Road from Bilawal Gurgage to Langho Road via Shams Chapri & Mahi (3.80 Kms)	150.000 (M)	C-4	CE-01 CE-10	5000	7.5000 (M)	36 Months
29/5100	Construction of Road from Karam Chachar to Sobho Chachar Paralle to Bacha Band.	119.997 (M)	C-4	CE-01 CE-10	5000	5.9998 (M)	36 Months
30/5101	Construction of road from Bhagsar road to Gajipat & Islampat Sardargarh (4.20 Kms) U/C Kandlo Taluka Khangarh District Ghotki	80.060 (M)	C-4	CE-01 CE-10	5000	4.003 (M)	36 Months
31/5102	Construction of road from Thori moori to village Moula Bux Mahtam Waya Noor Peer & Wadero Sado Mattojo (Taken-upto Noor Peer) (2.15 Kms) U/C Kandlo Taluka Khangarh District Ghotki	49.727 (M)	C-5	CE-01 CE-10	5000	2.4863 (M)	36 Months
32/5103	Construction of road from Sardargarh road to Jhande, Phogo Pitafi to Landhi Sardar Muhammad Bux Khan Mahar (Taken-upto Landhi) (2.50 Kms) UC Lohi Taluka Khangarh District Ghotki	48.500 (M)	C-5	CE-01 CE-10	5000	2.4250 (M)	36 Months
33/5104	Construction of road from Sardargarh Road to Village Jaffar Malik (Taken- upto Village Sahib Malik) (3.30 Kms) UC Lohi Taluka Khangarh District Ghotki	57.980 (M)	C-5	CE-01 CE-10	5000	2.8990 (M)	36 Months
34/5105	Construction of road from Shahpur main road to village Allahabad (Taken- upto Ramzan Mahar) (2.50 Kms) UC Bhetoor Taluka Khangarh District Ghotki	45.535 (M)	C-5	CE-01 CE-10	5000	2.2767 (M)	36 Months
35/5106	Construction of road from Khanpur Mahar to Mir Moor (Taken-upto Village Ghulam Hyder Pitafi) (5.00 Kms) District Ghotki	89.735 (M)	C-4	CE-01 CE-10	5000	4.4867 (M)	36 Months
36/5107	Recondition of road from Shahpur to Qazi Badal (Taken-upto Ali Mahar) (7.30 Kms)	116.992 (M)	C-4	CE-01 CE-10	5000	5.8496 (M)	36 Months
37/5108	Construction of road from Village Ubal Garhi to Chutto Malano and Village Ghulam Hyder Bozdar (Taken-upto Chutto Malano) (3.30 Kms) UC Garhi Chakar Taluka Mirpur Mathelo District Ghotki	64.000 (M)	C-5	CE-01 CE-10	5000	3.2000 (M)	36 Months

No. Cost (Rs. In Million) Category PEC Code(s) Fees In Millions (CDR only)	Months 36 Months
Mathelo Ghotki road to Village Dhamaji to Mahar & Sargodi Goth to Village Muhammad Ramzan Mahar (Taken-upto Sargodi Goth) (5.00 Kms) UC Changlani Taluka & District Ghotki 39/5110 Construction of road from Adilpur Lakho Lanjari road remaining work from Bagoroo to Lakho Lanjari Chechroo Waya Saleh mahar (Taken-upto Lakho Lanjari) (4.20 Kms) UC Saleh Mahar Taluka & District Ghotki 40/5111 Reconditioning/ Construction of road from Shahpur Mahar to Saleh Mahar (Taken-upto Sobho Mahar) (8.60 Kms) 41/5112 Construction / Rehabilitation of road from National Highway road Bago Bhutto to village Akbar Bhayo via Jan Muhammad Bughio, Jhando Bughio & Shar village (6.00 Kms) 42/5225 Construction / Reconstruction of road from Adilpur Muhammadpur Link road to Village Ghareja via Villages Khadwari, Pir Bux Kalhoro, Imam Bux	Months 36 Months
Mahar & Sargodi Goth to Village Muhammad Ramzan Mahar (Taken-upto Sargodi Goth) (5.00 kms) UC Changlani Taluka & District Ghotki 39/5110 Construction of road from Adilpur Lakho Lanjari road remaining work from Bagoroo to Lakho Lanjari Chechroo Waya Saleh mahar (Taken-upto Lakho Lanjari) (4.20 kms) UC Saleh Mahar Taluka & District Ghotki 40/5111 Reconditioning/ Construction of road from Shahpur Mahar to Saleh Mahar (Taken-upto Sobho Mahar) (8.60 kms) 41/5112 Construction / Rehabilitation of road from National Highway road Bago Bhutto to village Akbar Bhayo via Jan Muhammad Bughio, Jhando Bughio & Shar village (6.00 kms) 42/5225 Construction / Reconstruction of road from Adilpur Muhammadpur Link road to Village Ghareja via Villages Khadwari, Pir Bux Kalhoro, Imam Bux	36 Months
Sargodi Goth) (5.00 Kms) UC Changlani Taluka & District Ghotki 39/5110 Construction of road from Adilpur Lakho Lanjari road remaining work from Bagoroo to Lakho Lanjari Chechroo Waya Saleh mahar (Taken-upto Lakho Lanjari) (4.20 Kms) UC Saleh Mahar Taluka & District Ghotki 40/5111 Reconditioning/ Construction of road from Shahpur Mahar to Saleh Mahar (Taken-upto Sobho Mahar) (8.60 Kms) 41/5112 Construction / Rehabilitation of road from National Highway road Bago Bhutto to village Akbar Bhayo via Jan Muhammad Bughio, Jhando Bughio & Shar village (6.00 Kms) 42/5225 Construction / Reconstruction of road from Adilpur Muhammadpur Link road to Village Ghareja via Villages Khadwari, Pir Bux Kalhoro, Imam Bux	Months 36
Taluka & District Ghotki 39/5110 Construction of road from Adilpur Lakho Lanjari road remaining work from Bagoroo to Lakho Lanjari Chechroo Waya Saleh mahar (Takenupto Lakho Lanjari) (4.20 Kms) UC Saleh Mahar Taluka & District Ghotki 40/5111 Reconditioning/ Construction of road from Shahpur Mahar to Saleh Mahar (Takenupto Sobho Mahar) (8.60 Kms) 41/5112 Construction / Rehabilitation of road from National Highway road Bago Bhutto to village Akbar Bhayo via Jan Muhammad Bughio, Jhando Bughio & Shar village (6.00 Kms) 42/5225 Construction / Reconstruction of road from Adilpur Muhammadpur Link road to Village Ghareja via Villages Khadwari, Pir Bux Kalhoro, Imam Bux	Months 36
Construction of road from Adilpur Lakho Lanjari road remaining work from Bagoroo to Lakho Lanjari Chechroo Waya Saleh mahar (Takenupto Lakho Lanjari) (4.20 Kms) UC Saleh Mahar Taluka & District Ghotki	Months 36
Lakho Lanjari road remaining work from Bagoroo to Lakho Lanjari Chechroo Waya Saleh mahar (Takenupto Lakho Lanjari) (4.20 Kms) UC Saleh Mahar Taluka & District Ghotki 40/5111 Reconditioning/ Construction of road from Shahpur Mahar to Saleh Mahar (Taken-upto Sobho Mahar) (8.60 Kms) 41/5112 Construction / Rehabilitation of road from National Highway road Bago Bhutto to village Akbar Bhayo via Jan Muhammad Bughio, Jhando Bughio & Shar village (6.00 Kms) 42/5225 Construction / Reconstruction of road from Adilpur Muhammadpur Link road to Village Ghareja via Villages Khadwari, Pir Bux Kalhoro, Imam Bux	Months 36
Chechroo Waya Saleh mahar (Taken- upto Lakho Lanjari) (4.20 Kms) UC Saleh Mahar Taluka & District Ghotki 40/5111 Reconditioning/ Construction of road from Shahpur Mahar to Saleh Mahar (Taken-upto Sobho Mahar) (8.60 Kms) 41/5112 Construction / Rehabilitation of road from National Highway road Bago Bhutto to village Akbar Bhayo via Jan Muhammad Bughio, Jhando Bughio & Shar village (6.00 Kms) 42/5225 Construction / Reconstruction of road from Adilpur Muhammadpur Link road to Village Ghareja via Villages Khadwari, Pir Bux Kalhoro, Imam Bux	
upto Lakho Lanjari) (4.20 Kms) UC Saleh Mahar Taluka & District Ghotki 40/5111 Reconditioning/ Construction of road from Shahpur Mahar to Saleh Mahar (Taken-upto Sobho Mahar) (8.60 Kms) 41/5112 Construction / Rehabilitation of road from National Highway road Bago Bhutto to village Akbar Bhayo via Jan Muhammad Bughio, Jhando Bughio & Shar village (6.00 Kms) 42/5225 Construction / Reconstruction of road from Adilpur Muhammadpur Link road to Village Ghareja via Villages Khadwari, Pir Bux Kalhoro, Imam Bux	
Saleh Mahar Taluka & District Ghotki 40/5111 Reconditioning/ Construction of road from Shahpur Mahar to Saleh Mahar (Taken-upto Sobho Mahar) (8.60 Kms) 41/5112 Construction / Rehabilitation of road from National Highway road Bago Bhutto to village Akbar Bhayo via Jan Muhammad Bughio, Jhando Bughio & Shar village (6.00 Kms) 42/5225 Construction / Reconstruction of road from Adilpur Muhammadpur Link road to Village Ghareja via Villages Khadwari, Pir Bux Kalhoro, Imam Bux Saleh Mahar Taluka & District Ghotki 148.031 C-4 CE-01 5000 7.4015 (M) CE-10 CE-10 CE-10 Sound From CE-10 Sound From Adilpur Muhammadpur Link road to Village Ghareja via Villages Khadwari, Pir Bux Kalhoro, Imam Bux	
40/5111 Reconditioning/ Construction of road from Shahpur Mahar to Saleh Mahar (Taken-upto Sobho Mahar) (8.60 Kms) 41/5112 Construction / Rehabilitation of road from National Highway road Bago Bhutto to village Akbar Bhayo via Jan Muhammad Bughio, Jhando Bughio & Shar village (6.00 Kms) 42/5225 Construction / Reconstruction of road from Adilpur Muhammadpur Link road to Village Ghareja via Villages Khadwari, Pir Bux Kalhoro, Imam Bux	
from Shahpur Mahar to Saleh Mahar (Taken-upto Sobho Mahar) (8.60 Kms) 41/5112 Construction / Rehabilitation of road from National Highway road Bago Bhutto to village Akbar Bhayo via Jan Muhammad Bughio, Jhando Bughio & Shar village (6.00 Kms) 42/5225 Construction / Reconstruction of road from Adilpur Muhammadpur Link road to Village Ghareja via Villages Khadwari, Pir Bux Kalhoro, Imam Bux (M) CE-10 CE-01 CE-01 5000 C-4 CE-01 CE-01 CE-10	
(Taken-upto Sobho Mahar) (8.60 Kms) 41/5112 Construction / Rehabilitation of road from National Highway road Bago Bhutto to village Akbar Bhayo via Jan Muhammad Bughio, Jhando Bughio & Shar village (6.00 Kms) 42/5225 Construction / Reconstruction of road from Adilpur Muhammadpur Link road to Village Ghareja via Villages Khadwari, Pir Bux Kalhoro, Imam Bux	
from National Highway road Bago Bhutto to village Akbar Bhayo via Jan Muhammad Bughio, Jhando Bughio & Shar village (6.00 Kms) 42/5225 Construction / Reconstruction of road from Adilpur Muhammadpur Link road to Village Ghareja via Villages Khadwari, Pir Bux Kalhoro, Imam Bux	
Bhutto to village Akbar Bhayo via Jan Muhammad Bughio, Jhando Bughio & Shar village (6.00 Kms) 42/5225 Construction / Reconstruction of road from Adilpur Muhammadpur Link road to Village Ghareja via Villages Khadwari, Pir Bux Kalhoro, Imam Bux	
Muhammad Bughio, Jhando Bughio & Shar village (6.00 Kms) 42/5225 Construction / Reconstruction of road from Adilpur Muhammadpur Link road to Village Ghareja via Villages Khadwari, Pir Bux Kalhoro, Imam Bux	Months
Shar village (6.00 Kms) 42/5225 Construction / Reconstruction of road from Adilpur Muhammadpur Link road to Village Ghareja via Villages Khadwari, Pir Bux Kalhoro, Imam Bux	
42/5225 Construction / Reconstruction of road from Adilpur Muhammadpur Link road to Village Ghareja via Villages Khadwari, Pir Bux Kalhoro, Imam Bux	
to Village Ghareja via Villages Khadwari, Pir Bux Kalhoro, Imam Bux	36
Khadwari, Pir Bux Kalhoro, Imam Bux	Months
Kalhoro, Allah Wadhayo Dakhan / wasan Ruk Chanesar Ruk & Tolo Bhatio	
road to Village Siyano Shaikh Various	
links Wazir Qureshi, Makhan Faqeer	
Kalhoro, Khadim Hussain Kalhoro,	
Balach Bullo, Tughan Chachar Various	
Streets, Allah Wasayo Mirbahar, Hoat Sahto Village Various Streets & UC	
Khadwari (Taken-up to Village Siyano	
Shaikh) (6.60 Kms).	
43/5226 Construction / Re-construction of road 119.988 C-4 CE-01 5000 5.9994 (M	36
from Khuhra Bus Stop to Village Gul (M) CE-10	Months
Muhammad Wadhayo, Ameen Bharo,	
Haji Khan Dharejo, Gulan Tart, Arab Bharo, Moula Bux Bharo,, Moosa	
Bharo, Rafiq Ahmed Khan Dharejo link	
road & Dighrowah regulator road to	
Adilpur Khanpur road via Jam Wah &	
Various Villages Jumo Bhutto, Soomar	
Tagar , Khair Mohammad Soomro,	
Sattar Bux Bhayo, Pir Murad Shah, Allah Warayo Malik, Fateh Muhammad	
Tagar & Various Streets UC Changlani	
(Taken-up to Soomar Tagar)	

Sr./ADP No.	Name of Work	Estimated Cost (Rs. In Million)	Required Category PEC	Specialized Code(s)	Tender Fees	Bid Security in Millions (CDR only)	Completio n Period
44/5235	Construction of Bridge over Ghotki Feeder to Wadero Bohar Din Mazari & road Rehabilitation (7.00 Kms)	150.000 (M)	C-4	CE-01 CE-10	5000	7.5000 (M)	36 Months
45/5236	Construction of road from Sanwal Mirani to Village Muhammad Ayoub Mazari (2.70 Kms).	60.000 (M)	C-5	CE-01 CE-10	5000	3.0000 (M)	36 Months
46/4475	W/R of road from Khanpur Mahar to Sardar Garh (Taken-up Length upto Malik Sahib) (13.50 KMs) Asphalt i/c Byepass from Lund Bazar road along Sardar Garh road (Mile 0/0-1/2) (2.00 KMs) Asphalt UC Kandlo Taluka Khangarh District Ghotki (Widening 24 ft & Dual Carriage road) Mile 5/0-8/3 (5.50 KMs).	218.0600 (M)	C-3	CE-01 CE-10	5000	10.9030 (M)	36 Months
47/4820	W/R of road from Village Khanan Bharo to Peer Bux Indher road (3.60 Kms).	139.402 (M)	C-4	CE-01 CE-10	5000	6.9701 (M)	36 Months

PROGRAMME FOR ISSUE /RECEIPT AND OPENING OF TENDERS

S#	Particulars	1 st Attempt	2 nd Attempt (In case of responded tender)
1.	Last date of receipt of application and issuance of tenders publication of the NIT in newspaper upto 10:00 AM.	31.07.2023	15.08.2023
2.	Tender will be receipt at 10:30 AM and opened on the same day @ 11:30 AM.	31.07.2023	15.08.2023

02. Eligibility / Mandatory

- i. Valid Registration Certificate upto June-2024 and onwards with Pakistan Engineering Council.
- ii. (2.16) Experience and past performance: -
 - (7.9(i) Experience in similar nature of work(s) executed during the last Five Years.
 - i. At least One Similar nature of work having minimum cost 80% of the estimated cost of the work.
 - ii. At least Two similar nature works each having minimum cost 50% of the estimated cost.
- iii. (2.16) Financial: -
 - (7.9(i) Average Annual Financial Turn-over not less than equivalent cost of the scheme/project during last Five years.
- iv. Bio-Data of Engineering and Technical Staff working with the firm.
- v. Annual turnover at-least twice per annum, to the estimated cost of work applied in last (05) Five Years.
- vi. Annual Audited Reports of last Five Years from (ICAP) registered audit firms. Audit report issued other than (ICAP) registered audit firms will not be accepted.
- vii. List of Machinery and equipment available with documentary evidence of its ownership/rented.
- viii. Certificate of Bank showing credit worthiness (05) Five Years.
- ix. Registration with Income Tax Department (NTN Certificate) with activate status with Federal Board of Revenue.
- x. Annual Income Tax returns of last (05) Five Years.
- xi. Registration Certificate of Sindh Revenue Board Government of Sindh (SRB) Certificate (with Active Status).
- xii. Each page of the technical proposal must be numbered and attested by the owner of firm/ company along with its stamp.

03. Method of Procurement (Single Stage Two Envelops)

04. Bidding /Tender Documents.

1. Contractor documents and other terms and conditions can be seen, and blank tenders can be issued or downloaded from the official website of PPMS. The tenders fee nonrefundable amount to Rs. 5000/- and the Bid Security @ 5% as mentioned above against in the shape of Call Deposit and Pay Order from any scheduled bank of Pakistan in favour of the Executive Engineer Provincial Highways Division Sukkur on account of (Name of Contractor /Firm), should be attached with the Bid/ Tenders, otherwise such tenders will not be entertained stated in SPP Rule37.

- 2. Evaluation Criteria, sub-criteria, for the evaluation of full Technical Proposals is based on <u>Yes/No</u> OR <u>Pass/Fail</u>; if a bidder fails to obtain yes or pass in any criteria or sub-criteria then he/ it shall not be qualified.
- 3. Bid shall comprise <u>Single Package containing two separate envelops</u>. Each envelop contain separately the **FINANCIAL PROPOSAL** and **TECHNICAL PROPOSAL**. Envelop shall be marked Technical Proposal and Financial Proposal in bold and legible letters to avoid confusion.
- 4. In case of any member of procurement committee happens to be out of Head Quarter on the date of opening bids will be submitted and opened on next working day on same schedule.
- 5. Joint Venture will not be allowed.
- 6. **Original** affidavit with effect that all the documents /particulars/ machinery information furnished are true and correct. In case of Bogus/ Tempered or false information /certificates provided by the company/ firm shall be liable to be black/ listed at any stage.
- 7. In case of representative to attend the opening tenders, who shall be authorized.
- 8. Undertaking on **original** stamp paper that firm is not involved in any kind of litigation with, any departmental rift, abandoned or unnecessary delay in completion of any work.
- 9. **Original** affidavit to this effect that the Firm/Contractor have not been black listed previously by any executing agency.

PLACE OF SUBMISSION, INQUIRIES AND OPENING WILL BE

➤ Address : Office of the Executive Engineer Provincial Highways

Division Sukkur Barrage Colony Sukkur.

➤ E-mail : xenphwdsukkur20@gmail.com

> Telephone No. : 071-9310108

5. <u>Terms & Conditions.</u>

The tender will be opened in presence of Procurement Committee/ participating contractors/ firms and their authorized representatives. who may wish to be present.

A. Following Condition bid will be Rejected.

- i) No conditional electronic and telegraphic bids/ Tenders shall be accepted.
- ii) Bids not accompanied by bid security of required amount and firms.
- iii) Bids received after specified date and time.

iv) The procurement agency reserves the rights to reject any or all the tenders /bid as per SPPRA Rules 2010 (Amended upto date).

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
SUKKUR

Copy forwarded with compliments to: -

- 1. The Chief Engineer Highways Sukkur.
- 2. The Director (A&F) SPPRA Government of Sindh, Public Procurement Regulatory Authority Karachi for favour of information.
- 3. The Director, Information (Advertisement) Department Karachi, for publication in 3 Nos. leading Newspaper "Sindhi, Urdu & English".
- 4. The Superintending Engineer, Provincial Highways Circle, Sukkur,\for favour of information.
- 5. The Member of Procurement Committee for information (all).
- 6. Copy to notice board and drawing branch / HC (Local).

EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION SUKKUR