No.XEN/G-55/LGP/GOS/ 229 12023,
Office of the Executive Engineer

LOCAL GOVERNMENT PROJECTS

Government of Sindh Hyderabad.
Date: 18 / 04 /2023.

Tel#: 022-2101293

xenl.lgp@gmail.com

NOTICE INVITING TENDERS

Method of Procurement (Single Stage One Envelops)

01. Sealed tenders are invited as per SPP Rules 2010, (Amended upto date) from the interested contractors &
companies / firms on Standard Bidding Documents (SBDs) for procurement of the following works.

Estimated 5% Bid
Cost Contractors| Specialized | Tender | Security in | Completion
e LA LIRS (Rs.In Category Code(s) Fees Millions period
Millions) CD-R only
Various roads (20 Km) of Taluka Badin
District Badin.
(i) Construction of Road from Nindo to
Link Road Mehrab Regulator Waha to
Village Abdul Majeed Jet via Soomr C-50r CE-01 24
1 |Mallah and Allahbachyo Pathan Mile 1/5.| ®%#'* | apove | cE-10 [°000| 30U Months
(if) Construction of Road from Nindo to
Kadhan Road Village Ghulam Mustafa
Shah via Eido Kotar Village Jeind Chalgari
Mile 0/7.
Construction of road from Khadan Seerani
road to connect Khadan Behdmi road and C-4or CE-01 24
2 |Behdmi to Ismail Bhatti i/c link Gaind| °*°%" | Above | cE-10 | %% 47% Months
Kachlo Mile 0/0-3/7 (6.23 Km)
Construction of road from Khadan Mir
Allah Bachayo road to connect Behdmi C-4or CE-01 24
3 Town i/c link to mor Shaikh and Majeed 95.000 Above CE-10 5000/- 4750 Months
Lund Mile 0/0-5/1 (8.20 Km)
Construction of Road Dost Ali Chang at C-4or CE-01 24
* |mile to lakho pir 93923 Above cg-10 | 0% 4696 Months
Construction of road from Tarai to mile 4/2 C-4or CE-01 24
> along imam Wah to Pir Sarwar Road. 94878 Above CE-10 5000/- 744 Months
Construction of Road from Ahmed Rajo
6 |Dargah to Mehar Dhandal mile 0/0-2/1] 49.092 gbs or gg(l)(l) 5000/- 2.455 M02n4ths
(3.42 Kms). ove )
Reconditioning of road from (1) Ayoub
Hotel to Phulkara road (2) Link Road from C-4or CE-01 24
7 Government Technical Collage to Village 124.734 Above CE-10 5000/- 6237 Months
Nazarpur Road.
Cosntruction  /  Rehabilitation and
improveemnt of Surface Drainage, Paver
Block of various Streets of Shahpur Chakar,
8 |Taluka Shehdadpur and various villages of|] 93.290 §b4 or EE% 5000//- 4.665 Mozfths
Chack No: 1 to 11 of Taluka Sanghar ove
District Sanghar. (Shahpur Chakar Chack
No.1 to 4)
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Laying of Paver Block in Village Bhaji,
Village Laghari, Village Gul Muhammad C-5or CE-01 24
? Mandhwani, Barhoon and village Mir Ali 56.966 Above CE-10 5000/- 2848 Months
Shah
W/R from Jhol road to village Suleman C-5or CE-01 24
10 . 47.498 5000/- 2.375
Rajput Above CE-10 / Months
(@ W/R Sanghar Sugar Mill to village
Loharnio (b) W/R from Mustafa Mor to C-5or CE-01 24
= village Kaiser Khan Jalani via Dhamrakhi 52250 Above CE-10 5000/- 2.613 Months
(2.90 Km)
PROGRAMME FOR ISSUE / RECEIPT AND OPENING OF TENDERS
S.# SCHEDULE DATE & TIME VENUE
from the date of Hosting /
| | Receipt of Applications and publication till
" | issuance of Tenders 11/05/2023
: (During Office Hours) Office of the Executive Engineer, Local
Last d.attle/Deadl_lne for ) 12/05/2023 Government Project, Bungalow No:C-8,
2. submlsslon of Bids and time @ 10:30 a.m. G.O.R Colony, Hyderabad, Phone No.
(Dropping of Tenders) 022-2101293
_ _ On the same day i.e
3. | Date for Opening of Bids / 12/05/2023
Tenders
@ 11:30 a.m.
2nd Attempt:
4 In case of any reason/tenders not responded, the Next Date of submission and opening of bids will be .
" | 25/05/2023 at 11:30 a.m. and the tender documents will also be available upto 24/05/2023 during
office hours.
02. Eligibility Criteria.
i) Valid Registration Certificate upto date and onwards with Pakistan Engineering Council in relevant category and
specialized codes as mentioned against each work.
ii) Atleast 03 works of same specifications and nature of equivalent or more cost completed during past three years, duly
supported with Completion Certificate.
iii) Bio data of Engineering (Civil) and Technical staff working with the firm (Engineer(s) Registered with PEC).
iv) Annual turnover of at least last three years.
V) Annual audited reports of last year from registered audit firm.
vi) Certificate of Bank showing credit worthiness of atleast 10% of the estimated cost of work applied along with Bank
Statement.
vii)  Registration with Income Tax Department (NTN certificates) with activate status with Federal Board of Revenue.
viii)  Annual Income Tax returns of last year.
ix) Valid Registration Certificate of Sindh Revenue Board Government of Sindh (SRB) certificate & returns of last year.
03. Method of Procurement.

Single Stage One Envelops

04. Bidding / Tender Documents.

1.

Contract documents and other terms and conditions can be seen and blank tenders purchase on cash payment or through
pay order of Rs.5000/- or can be downloaded from the official website of SPPRA. The bid security @ 5% as mentioned
against each work in _the shape of call deposit only from any scheduled bank of Pakistan in favour of the
Executive Engineer, Local Government Project Hyderabad should be attached with the Bid / Tenders, otherwise

such tenders will not be entertained.
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2.  The tender will be opened in presence of the Procurement Committee/ participating contractors /firms and their
authorized representatives.

3.  In case of any member of procurement committee happens to be out of Head Quarter on the date of opening, bids will be
submitted and opened on next working day on same schedule.

4.  Affidavit with effect that all the documents / particulars / machinery information furnished are true and correct. In case of
Bogus /Tempered or false information / certificates provided by the company / firm shall be liable to be black listed at any
stage.

5. Details of owner along with CNIC on Judicial Stamp paper, a representative should have authority on Judicial Stamp Paper
from owner for participation.

6.  In case of Firm, give full particulars of Directors / Proprietors or other connected documents along with Power of Attorney,
in case of being sole proprietors such undertaking on Affidavit be furnished.

7. Undertaking on stamp paper that firm is not involved in any kind of litigation with, any departmental rift, abandoned or
unnecessary delay in completion of any work of any Government Department / organization.

Affidavit to the effect that the Firm / Contractor have not been black listed previously by any executing agency.

9.  The tenders should be submitted along-with the above required documentation / information, if such lack the tender will
not be considered by the procurement committee and no excuse will be considered.

< Place /Address:-

» Address : Office of the undersigned situated at
Bungalow No: C-8, G.O.R Colony, Hyderabad.

» Telephone No. : 022-2101293

» Email Address : xenl.lgp@gmail.com

05. Terms & Conditions
a) Under following conditions bid will be rejected:-
i) No conditional electronic and telegraphic bids / Tenders shall be accepted.
ii) Bids not accompanied by bid security of required amount and manner.
iii) Bids received after specified date and time.
iv) Any disfiguring / over writing, manipulation in the tender / BOQ shall be liable to rejection.

V) Incomplete / conditional bids shall not be acceptable.

b) Bid Validity period 90 days.

¢) The procurement authority reserves the right to reject any or all the tenders / bids as per SPPRA Rules 2010 (Amended upto
date).

EXECUTIYE ENGINEER
LOCAL GOVERNMENT PROJECT
Hyderabad

Copy f.w.c’s to:-

4 The Director Information (Advertisement) Public Relation Department Block-96 Sindh Secretariat Karachi
for information along with copies of the Advertisement for its publication in Mass circulating Newspapers in
insertion only.

v The Director (A&F) Sindh Public Procurement Regulatory Authority, Barrack No.08, Sindh Secretariat No.04-
A, Court Road Karachi, along with required Tender Documents with CD write for favour of his kind

information.
v The Project Director, Local Government Project, Hyderabad for favour of his kind information.
v The Superintending Engineer, Local Government Project, Hyderabad for favour of information.

4 Notice Board / Drawing Branch for information. :

Tt

EXECUTIVE ENGINEER
LOCAL GOVERNMENT PROJECT
Hyderabad
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