



OFFICE OF THE
EXECUTIVE ENGINEER BUILDINGS DIVISION (W&S) HYDERABAD

No.TC/G-55/516

/ of 2024 Hyderabad, dated: 15-10-2024.

CORRIGENDUM


The tenders were invited vide this office N.I.T. No. TC/G-55/474, dated: 01-10-2024, it is further added the following works at Serial No. 01 to Serial No.15 Open on Second date 04-11-2024 may be invited in the tenders in the light of N.I.T No. TC/G-55/474, dated: 01-10-2024, for which may very kindly be published in the SPPRA for the best interest of Government works.

LIST OF ADP WORK

S. No.	Name of Work	Tentative Procurement cost in (M)	Required Bid Security In 2%	Tender Documentation fee	Approximate Completion Period
1	IMPROVEMENT OF C.C / PAVING BLOCKS IN VARIOUS STREETS/PLACES AT TALUKA CITY DISTRICT HYDERABAD	3.00	60000	3000/-	24 Months
2	IMPROVEMENT OF C.C / PAVING BLOCKS IN VARIOUS STREETS/PLACES AT TALUKA LATIFABAD DISTRICT HYDERABAD	3.00	60000	3000/-	24 Months
3	IMPROVEMENT OF C.C / PAVING BLOCKS IN VARIOUS STREETS/PLACES AT TALUKA LATIFABAD DISTRICT HYDERABAD (BALANCE WORK)	3.00	60000	3000/-	24 Months
4	IMPROVEMENT OF C.C / PAVING BLOCKS IN VARIOUS STREETS/PLACES AT TALUKA QASIMABAD DISTRICT HYDERABAD	3.00	60000	3000/-	24 Months
5	IMPROVEMENT OF C.C / PAVING BLOCKS IN VARIOUS STREETS/PLACES AT TALUKA QASIMABAD DISTRICT HYDERABAD (BALANCE WORK)	3.00	60000	3000/-	24 Months
6	IMPROVEMENT OF C.C / PAVING BLOCKS IN VARIOUS STREETS/PLACES AT TALUKA CITY/QASIMABAD/LATIFABAD DISTRICT HYDERABAD	3.00	60000	3000/-	24 Months
7	IMPROVEMENT OF C.C / PAVING BLOCKS IN VARIOUS STREETS/PLACES AT TALUKA CITY/QASIMABAD/LATIFABAD (BALANCE WORK PHASE -I) DISTRICT HYDERABAD	2.0	40000	3000/-	24 Months
8	IMPROVEMENT OF C.C / PAVING BLOCKS IN VARIOUS STREETS/PLACES AT TALUKA CITY/QASIMABAD/LATIFABAD (BALANCE WORK PHASE -II) DISTRICT HYDERABAD	2.0	40000	3000/-	24 Months


9	IMPROVEMENT OF C.C / PAVING BLOCKS IN VARIOUS STREETS/PLACES AT TALUKA CITY/QASIMABAD/LATIFABAD (BALANCE WORK PHASE -III) DISTRICT HYDERABAD	2.00	40000	3000/-	24 Months
10	IMPROVEMENT OF C.C / PAVING BLOCKS IN VARIOUS STREETS/PLACES AT TALUKA CITY/QASIMABAD/LATIFABAD (BALANCE WORK PHASE -IV) DISTRICT HYDERABAD	2.00	40000	3000/-	24 Months
11	CONSTRUCTION OF ASSISTANT COMMISSIONER OFFICE TALUKA LATIFABAD DISTRICT HYDERABAD	3.00	60000	3000/-	24 Months
12	REPAIR/ RENOVATION OF C/WALLS OF VARIOUS GRAVEYARDS OF DISTRICT HYDERABAD	3.00	60000	3000/-	24 Months
13	PROVIDING/FIXING OF MOSAIC/ WOODEN BENCHES AT VARIOUS PUBLIC PLACES OF DISTRICT HYDERABAD	3.00	60000	3000/-	24 Months
14	PROVIDING SCHOOL FURNITURE FOR THE VARIOUS SCHOOLS OF TALUKA CITY/LATIFABAD/QASIMABAD DISTRICT HYDERABAD	3.00	60000	3000/-	24 Months
15	PROVIDING WITH INSTALLATION OF SOLAR PANELS FOR VARIOUS GOVERNMENT SCHOOLS OF TALUKA CITY/LATIFABAD/QASIMABAD DISTRICT HYDERABAD	3.00	60000	3000/-	24 Months

However, all other terms & conditions of the NIT will be remained same.


EXECUTIVE ENGINEER
 BUILDINGS DIVISION (W&S)
 HYDERABAD

Copy forwarded with compliments to:

1. The Deputy Commissioner Hyderabad, for favour of his kind information.
2. The Superintending Engineer Works & Services Hyderabad, for favour of his kind information.
3. The Director (C&B) Sindh Public Procurement Regulatory Authority Government of Sindh Karachi for information and necessary action.
4. The Executive Engineer Works & Services (All) under Buildings Circle Hyderabad for information and vide publicity.
5. The Assistant Engineer (all) under Buildings Division Hyderabad for information.
6. The Members of Procurement Committee for Information & Making their Presence in bidding process.
7. Copy to Notice Board (Local) for vide publicity.


EXECUTIVE ENGINEER
 BUILDINGS DIVISION (W&S)
 HYDERABAD