



# OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION DADU

NO.TC/G-55/XEN/DADU/ 02 OF 2023

DATED: 24 / 02 / 2023

Address: Near Government Girls Degree Coll  
Phone: 025-9200284 Fax: 025-9200282

## NOTICE INVITING TENDERS

Sealed Tenders / Bidding Documents (SBDs) are invited from the interested contractors /firms /companies /agencies under SPPRA Rules 2010 (Amended 2019) for the following works.

### LIST OF WORKS

S.#	NAME OF WORK	Estimated Cost in (Million)	Bid Security	Tender Fee	Completion Period
1	Rehabilitation of road from SSP Chowk to Benazir Hotel mile 0/0-0/6 (in portions)	50.000	2%	5000	24 Months
2	Rehabilitation of road from Al Makka Hotel to Shaheed Makhdoom Bilawal Gate mile 0/0-0/5	50.000	2%	5000	24 Months
3	Rehabilitation of road from Benazir Hotel to Al Makka Hotel to Shaheed Zulfiqar Ali Bhutto Gate i/c link to Daud Chowk mile 0/0-1/6 (in portions)	50.000	2%	5000	24 Months
4	Rehabilitation of road from Shaheed Benazir Bhutto Gate to SSP Chowk to Shahjahan Park mile 0/0-3/6 (in portions)	50.000	2%	5000	24 Months
5	Construction of Paving Block & Drain at village Tagga	3.000	2%	3000	12 Months
6	Construction of Paving Block & Drain at village Munni	2.000	2%	2000	12 Months
7	Construction of Paving Block & Drain at village Ghazi Khan Jamali U/C Makhdoom Bilawal	5.000	2%	3000	12 Months
8	Construction of Paving Block & Drain at village Ahmed Khan Birhmani	5.000	2%	3000	12 Months
9	Construction of Paving Block & Drain at village Purano Dero	5.000	2%	3000	12 Months
10	Construction of Road & Drainage for Haji Abdul Hameed Jamali House to village Kamaluddin Solangi mile 0/0-0/1+330'.	8.000	2%	3000	12 Months
11	Reconditioning of road from Sukhya Channa to Allah Rakhio Rodnani via Haji Moosa Jamali mile 0/0-1/2 (in portions)	5.000	2%	3000	12 Months
12	Reconditioning of road from Dadu Johi road to Allah Yarani Leghari village mile 0/1-2/3 (in portion)	4.000	2%	3000	12 Months
13	Reconditioning of road from Phulji Piaro road to Kamal Panhwar via Ibrahim Kachi mile 0/0-1/5 (in portion)	8.000	2%	3000	12 Months
14	Reconditioning of road from Phulji Piaro road to Dari Khair Muhammad Khokhar via Ladhani Panhwar mile 0/0-2/0 (in portion)	10.000	2%	3000	12 Months
15	Reconditioning of road from Haji Moosa Jamali village to Shabar Shoro mile 0/0-1/4 (in portions)	5.000	2%	3000	12 Months
16	Construction of Paving Block & CC Block at Muhalla Engineer Bashir Ahmed Jatoti in village Ahmed Khan Jatoti	5.000	2%	3000	12 Months
17	Construction of Paving Block & Drain various Streets of Johi City	50.000	2%	5000	24 Months

S.#	NAME OF WORK	Estimated Cost in (Million)	Bid Security	Tender Fee	Completion Period
18	Improvement of road from Changlani Chowk to Raza Muhammad Khoso Otaque mile 0/0-0/1+330'.	3.000	2%	3000	12 Months
19	Construction of Paving Block & Drain in village Bhurgri Panwar U/C Muradabad	3.000	2%	3000	12 Months
20	W/R of road for village Muradabad Channa village mile 0/0-0/2	5.000	2%	3000	12 Months
21	Construction of Paving Block & Drain at village Thariri Jado Shaheed	10.000	2%	3000	12 Months
22	Construction of Paving Block & Drain at village Drigh Bala	10.000	2%	3000	12 Months
23	Construction of Paving Block, CC Block & Drain at village Rajo Gandho	3.000	2%	3000	12 Months
24	Reconditioning of road from Johi Wahi Pandhi road to village Moosa Jamali mile 0/0-0/6 (in portions)	5.000	2%	3000	12 Months
25	Improvement of road from Johi Bhan road to Murad Khan Lund mile 0/0-1/6 (in portions)	5.000	2%	3000	12 Months
26	Construction of road from Khudabad Minor road to village Paroo jo Khooh Soofi Muhalla mile 0/0-0/1+125'.	3.000	2%	3000	12 Months
27	Construction of Remaining Road work, Drainage & Footpath at Bahawalpur	20.000	2%	3000	24 Months
28	Construction of Paving Block, CC Block & Drain at village Pir Gunio	5.000	2%	3000	12 Months
29	Construction of Paving Block, CC Block & Drain at village Dodani Jamali	5.000	2%	3000	12 Months
30	Construction of Paving Block, CC Block & Drain at village Allah Bachayo Jamali	8.000	2%	3000	12 Months
31	Construction of Paving Block, CC Block & Drain at village Chinni	5.000	2%	3000	12 Months
32	Construction of Paving Block, CC Block & Drain at village Qazi Ali Hyder	5.000	2%	3000	12 Months
33	Improvement of road from Phulji Chowdagi road to village Ismail Achra Panhwar mile 0/0-0/2+220'.	4.000	2%	3000	12 Months
34	Improvement of road from Moundar City to village Gul Muhammad Shahani Haji Ghulam Khushik to L.S Band mile 0/0-1/0 (in portions)	10.000	2%	3000	12 Months
35	Improvement of road from Indus Highway to village Bahadur Khan Naich mile 0/0-1/6	5.000	2%	3000	12 Months
36	Improvement of road from Phulji Station Chowdagi road to Tajo Panhwar mile 0/0-0/2+330'.	5.000	2%	3000	12 Months
37	Rehabilitation of road from MNV Drain to Phulji village upto Walwani Chowdagi road, link to Pumping Station Road i/c Masonary Structure mile 0/0-0/7	32.372	2%	5000	24 Months
38	Construction of Paving Block, CC Block & Drain at village Karimdad Lund & Naban Khan Lund village	5.000	2%	3000	12 Months

S.#	NAME OF WORK	Estimated Cost in (Million)	Bid Security	Tender Fee	Completion Period
39	Construction of Paving Block, CC Block & Drain at village Chakar Khan Lund	5.000	2%	3000	12 Months
40	Construction of Paving Block, CC Block & Drain at village Nabi Bux Solangi	3.000	2%	3000	12 Months
41	Construction of Paving Block, CC Block & Drain at Pir Murad Naka Dadu City.	3.000	2%	3000	12 Months
42	Construction of Paving Block, CC Block & Drain at village Ibrahim Jee Sheeno	4.000	2%	3000	12 Months
43	Construction of Paving Block, CC Block & Drain village Muhib Ali Chandio	4.600	2%	3000	12 Months
44	Construction of Paving Block, CC Block & Drain at village Wali Muhammad Jamali	5.000	2%	3000	12 Months
45	Improvement of remaining road from L.S Band to Bhai Khan Lashari village mile 0/4+330'-1/0 (in portions)	4.000	2%	3000	12 Months
46	M&R of road from Dingri road to Allah Rakhio Channa mile 0/0-1/0 (in portions)	5.000	2%	3000	12 Months
47	M&R of road from Dingri road to Allah Rakhio Channa mile 1/0-2/0 (in portions)	5.000	2%	3000	12 Months
48	M&R of road from Phulji village Hur Camp road to Mian ji Kandi mile 0/0-0/2+330' (in portions)	5.000	2%	3000	12 Months
49	M&R of road from Phulji village Hur Camp road to Mian ji Kandi mile 0/2+330'-0/5 (in portions)	5.000	2%	3000	12 Months
50	M&R of 02 Nos. Culverts near Wahid Bux Jamali i/c Approach	1.857	2%	3000	06 Months
51	M&R of road from Phulji Station Piaro road to village Allahabad mile 0/0-0/5 (in portion)	4.400	2%	3000	06 Months
52	M&R of road from Panjmore to Shahnawaz Mastoi village mile 0/0-1/2 (in portion)	4.400	2%	3000	06 Months
53	M&R of road from Indus Highway to Paryal Jamali village mile 0/0-0/3+330'.	4.800	2%	3000	06 Months
54	M&R of road from Sher Muhammad Solangi to Mounder village mile 0/0-2/4 (in portion)	2.941	2%	3000	06 Months
55	M&R of road from Siyal Band to village Gulab Chandio, Chutta Khan Chandio to Dano Chandio mile 0/0-5/4 (in portion)	59.409	2%	3000	06 Months

Interested eligible bidders may obtain further information and bidding documents from office of the undersigned or Download from SPPRA website (ppms.pprasinidh.gov.pk). Earnest Money in shape of Pay Order / Call Deposit equivalent to 2% of estimated cost shall be pledged in favour of Executive Engineer Highways Division Dadu. The tenders without Earnest Money shall not be accepted.

The interested participants can purchase the tender documents on payments of tenders fee (not refundable) for the work, tender will be issued from date of publication of N.I.T upto **15-03-2023** @ 12:00 p.m.

The tenders will be received back on **16.03.2023** @ 12:00 p.m. and will be opened on same day @ 01:00 p.m. in presence of Procurement Committee Members and bidders or their authorized representatives who ever be present. If the tender work remains un-responded the tender documents will be re-issued upto **03-04-2023** @ 12:00 p.m. and will be received back on **04.04.2023** upto 12:00 p.m. which will be opened on the same day @ 01:00

In case of the undersigned out of Head Quarter/Station of any unavoidable circumstances, the tender received back, opening will be carried out on next working day.

Pakistan Engineering Council Certificate for the current year is required for the work above Rs. 4.0 (Million). The contractor shall submit NTN Certificate alongwith application. The contractor should be registered with Sindh Revenue Board (SRB) in terms of Rule 15(i)(ii) or SPPRA Rules 2010 (Amended 2019).

**EXECUTIVE ENGINEER  
HIGHWAYS DIVISION DADU**



S.#	NAME OF WORK	Estimated Cost in (Million)	Bid Security	Tender Fee	Completion Period
-----	--------------	-----------------------------	--------------	------------	-------------------

#### **MANDATORY REQUIREMENTS**

- 1 (a) Valid PEC Registration Certificate for the current year in **C5** & Above Category (specialization code **CE01, CE02**) for the work serial No. 01, 02, 03, 04, 17 & 37.  
(b) Valid PEC Registration Certificate for the current year in **C6** & Above Category (specialization code **CE01, CE02**) for the work between Rs. 4.0 (Million) to 25.0 (Million).
- 2 National Tax Number Certificate and Annual Return Statement of last three years of FBR.
- 3 Sindh Revenue Board Government of Sindh Registration Certificate (SRB) with active status.
- 4 Financial turn over at least three years, each year shall be 80% cost of work.
- 5 Three years Experience of Relevant Field.
- 6 Affidavit that the bidder has not been black listed by any Government/Semi Government /Autonomous body and the bidder not involved in any litigation.
- 7 List of Machinery & Equipments involved in Road Construction with documentry evidence of ownership / rented.
- 8 Bio Data of Engineering & Technical Staff and list of Labor.
- 9 Current Bank Statement Confirming Cash availability / credit facility equivalent 05% of cost of work under

#### **TERMS & CONDITIONS:**

- 1 No Conditional, Electronic & Telegraph Bids / Tenders shall be accepted.
- 2 The tenders should be submitted alongwith the above required documentation / information. If any of such required documents / information lacking then the tender will not be considered by the Procurement Committee and no such documents will be accepted after dropping date and time.
- 3 Bids received after specified date and time shall not be accepted.
- 4 In case of bogus / tempered or false information / certificates provided by the company / firm shall be liable to be black listed at any stage.
- 5 The Procurement Authority reserves the right to reject any or all the tenders/bids as per SPPRA Rules 2010 (amended 2019).

**EXECUTIVE ENGINEER  
HIGHWAYS DIVISION DADU**

#### **COPY F.W.C's FOR INFORMATION TO:-**

- 1-/ The Secretary, Government of Sindh, Information Technology Secretariat No.6, Karachi.
- 2-/ The Chief Engineer, Highways Hyderabad.
- 3-/ The Deputy Commissioner Dadu.
- 4-/ The Director Information Advertisement, Public Relation Department, Government of Sindh. Block 96, Sindh Secretariat Building, Karachi with six spare copies for publication of insertion in daily leading newspapers i.e Sindh,
- 5-/ The Superintending Engineer Works & Services Dadu.
- 6-/ The Members of Procurement Committee.
- 7-/ The Executive Engineers (All) under Superintending Engineer Works & Services Dadu.
- 8-/ The Assisstant Engineers (All) under Executive Engineer Highways Division Dadu.
- 9-/ Copy CB / DB (Local).



**EXECUTIVE ENGINEER  
HIGHWAYS DIVISION DADU**